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NCDOT STANDARD NOTES (Federal Aid) 
 

A. NCDOT  Standard  Specifications  –  The  2012  North  Carolina  Department  of 
Transportation Standard Specifications for Roads and Structures, herein referred to as 
the ‘Standard Specifications’, and the 2012 Roadway Standard Drawings, shall apply to 
all portions of this project except as may be modified by this document. 

B. Bidder Prequalification ‐ Bidders are required to be prequalified with NCDOT for their 
specific  discipline.    Contractors  wishing  to  become  prequalified  may  obtain 
information through the NCDOT website at: http://www.ncdot.gov/business/ocs. 

C. Disadvantaged Business Enterprise References ‐ Since this is a Federal‐aid project with 
DBE participation, only those requirements and goals set forth by NCDOT Goal Setting 
Committee are applicable.   References to any other requirements or to N.C. General 
Statute 143‐128.2 shall not apply to this project.  Refer to Special Provision SP1 G63. 

D. Award  of  Contract  ‐  The  contract  will  be  awarded  to  the  lowest  responsible, 
responsive  bidder.    Alternate  items will  not  be  considered  in  determining  the  low 
bidder and will only be evaluated after the award of the contract is made. 

E. Contractor  Licensing  –  On  all  Federal‐aid  contracts,  non‐licensed  contractors  are 
permitted to submit bids, however they must be licensed prior to performing any work.  
Bidders  are  permitted  60  days,  after  bid  opening,  to  become  licensed  by  the  North 
Carolina Licensing Board.  If they fail to do so within 60 days, their bid will be considered 
non‐responsive and will be rejected.   If the successful bidder does not hold the proper 
license  to  perform  any  plumbing,  heating,  air  conditioning,  or  electrical work  in  this 
contract, he will be  required  to  sublet  such work  to a  contractor properly  licensed  in 
accordance with Article 2 of Chapter 87 of  the General  Statutes  (licensing of heating, 
plumbing, and air conditioning contractors) and Article 4 of Chapter 87 of  the General 
Statutes (licensing of electrical contractors). 

F. Bonds  ‐  Please  note  that  all  Bid  Bonds,  Payment  Bonds,  and  Performance  Bonds 
required for this project, shall be those found on the NCDOT website.  The bonds are 
located at: 

Bid Bonds (M‐5):   
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Bid_Bond.doc 
 
Payment Bonds (M‐6): 
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Payment_Bonds.doc 
 
Performance Bonds (M‐7):   
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Performance_Bonds.doc 
 

G. Liability Insurance – In addition to any insurance requirements as may be required by 
the  LGA,  the Contractor  is obligated  to  comply with Article 107‐15 of  the  Standard 
Specifications including the dollar limits set forth. 

http://www.ncdot.gov/business/ocs
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Bid_Bond.doc
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Payment_Bonds.doc
http://www.ncdot.gov/doh/preconstruct/ps/Word/Other/LGA_Performance_Bonds.doc
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H. Buy America – This project  shall be governed by  the Buy America  requirements,  for 
the use of domestic steel and iron products, as outlined in the Standard Specifications. 

I. Proprietary  Items  ‐  When  a  proprietary  (brand  name)  product,  whether  material, 
equipment or procedure,  are  specified  in  the plans or  specifications,  they  are used 
only to denote the style, type, character, and quality desired of the product.  They do 
not restrict the bidder from proposing other brands, makes, or manufacturers, which 
are determined to be of equal quality.  The approval, or disapproval of those products, 
will be made by  the Engineer prior  to allowing  those product(s) or material(s)  to be 
incorporated into the work. 

J. Retainage by LGAs – The LGA for this contract will not retain any amount or percentage 
from progress payments or final estimates due the contractor. 

Retainage  by  Contractors  –  Contractors  is  NOT  permitted  to  retain  any  amount  or 

percentage  from monies  due  their  subcontractors  or material  suppliers  on  federally 

funded  projects  except  as  permitted  by  Subarticle  109‐4(B)  of  the  Standard 

Specifications. 

K. Traffic Control –The  requirements of  the Manual on Uniform Traffic Control Devices 
(MUTCD)  –  FHWA,  as  amended  by  the NCDOT  Supplement  to MUTCD,  shall  apply.  
Traffic  Control,  both  vehicular  and  pedestrian,  shall  be maintained  throughout  the 
project as required by these specifications as modified by the project plans or special 
provisions.  
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ALLOWABLE CHANGES TO THE NCDOT 2012 STANDARD SPECIFICATIONS: 

 
 

1. Article 102‐1 ‐ Delete this section in its entirety. 

2. Subarticle 102‐8(B) Electronic Bids – Delete this section in its entirety. 

3. Subarticle 102‐10 – In line 7 of the first paragraph on page 1‐18, “60” days shall be 
modified to “60” days. 

4. Subarticle 102‐12(A)‐Paper Bids – In line 5 the reference to “Contract Officer” shall be 
changed to “Purchasing Manager”.  

5. Subarticle 102‐12(B) Electronic Bids – Delete this section in its entirety. 

6. Subarticle 103‐2(B) Electronic Bids – Delete this section in its entirety. 

7. Subarticle 103‐3(A)‐Criteria for Withdrawal of Bid – Modify the reference  
“G.S.136‐28.1” to “G.S.143‐129.1”.  In that same subarticle under (5), in the line 28, 
modify “State Contract Officer” to “Purchasing Manager”. 

8. Article 103‐7 ‐ In the first sentence, modify “14” calendar days to “10” per  
G.S.143‐129. 

9. Article 103‐9 ‐ In the first sentence, modify “14” calendar days to “10” per  
G.S.143‐129. 

10. Article 105‐9 Construction Stakes, lines and Grades ‐ The Municipality will not set the 
stakes, lines or grades for this project. 

11. Article 107‐5 – In line 11, change the word “entity” to “municipality”. 

12. Article 108‐2 – Add the following requirement to this article after line 16 on page 1‐65, 
“The municipality may add additional requirements as noted in the bid proposal”. 

13. Article 108‐3 – Change “Division Engineer” in line 18, to “Assistant City Engineer”. 

14. Article 108‐4 – Change “Resident Engineer” in line 26 to “Assistant City Engineer”. 

15. Article 109‐8 – Delete this article in its entirety.  Fuel Price Adjustments will not apply to 
this project. 

16. Article‐620‐4 ‐ Delete line 3 through 27 on page 6‐39.  Asphalt Price Adjustments will not 
apply to this project. 

 

 



Notice of Award 
 Dated  

Project: Owner: Owner’s Contract No.: 

SIDEWALK IMPROVEMENTS, 2014 City of Rocky Mount  
Contract: Engineer’s Project No.: 

 C-5547 
Bidder: 

 
Bidder’s Address:  

 

 
 
 

You are notified that your Bid submitted                     for the above Contract has been considered. You are the Successful Bidder and are awarded a 
Contract for SIDEWALK IMPROVEMENTS, 2014. 

The Contract Price of your Contract is:  

   Dollars  
 

Based on the contract quantities and unit prices enumerated on Form 00 54 22 Unit Prices Schedule included in the contract documents. 

3 copies of each of the Form of Agreement and Unit Prices Schedule accompany this Notice of Award. 

You must comply with the following conditions precedent within [15] days of the date you receive this Notice of Award. 

1. Deliver to the Owner 3 fully executed counterparts of the Form of Agreement and Unit Prices Schedule. 

2. Deliver with the executed Form of Agreement and Unit Prices Schedule, the Contract security Bonds and Certificate of Insurance as 
specified in the Instructions to Bidders, (Article 20), General Conditions and Supplementary Conditions (Article  5). 

Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, annul this Notice of Award and declare your 
Bid security forfeited. 

Within ten days after you comply with the above conditions, Owner will return to you one fully executed counterpart of the Form of Agreement and 3 sets of 
the Project Manual and Drawings. 

City of Rocky Mount 
  

By:   
 Authorized Signature:  Delton Farmer, Purchasing Manager 

 

 

  
 
Copy to Engineer 

City of Rocky Mount Notice of Award 
 00 51 00-1 

Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved.  
EJCDC No. C-510 (2002 Edition) 



UNIT PRICES SCHEDULE 

Project Name:  Sidewalk Improvements, 2014 
TIP Project Number:  C-5547 
 
Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount equal to the sum of the 
established unit price for each separately identified item of Unit Price Work times the quantity of that item installed: 

As provided in Paragraph 11.03 of the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities 
and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General Conditions. Unit prices have been computed as 
provided in Paragraph 11.03 of the General Conditions.  The unit price of an item of Unit Price Work shall be subject to reevaluation and 
adjustment under the provisions of SC-11.03.D.  Major contract item are identified below and in SC-11.03.E.  No adjustment will be made for 
underruns of contingency items.   

Major Contract Items for this project are as follows 

1. Contract Item (1.15):  4" Concrete Sidewalk 

2. Contract Item (1.16):  6" Concrete Sidewalk 

Contingency Items are identified with notation (CI) 

 

Item 
No. Section Description 

Estimated 
Quantity  Unit Unit Price Price 

Bid Unit Prices 
Division 01:  TIP ID No. C-5547   (FA # CMS-0431 28) 

1.01 800 Mobilization 1 LS $  $  

1.02 801 Construction Staking  1 LS $  $  

1.03 225 Unclassified Excavation  56 CY $  $  

1.04 225 Undercut Excavation and Backfill  42 CY $  $  

1.05 226 Comprehensive Grading 1 LS $  $  

1.06 250 
Removal of Existing Concrete Pavement (Sidewalk, 
Driveways, Ramps) 331 SY $  $  

1.07 250 Removal of Existing Concrete, C&G/VG 594 LF $  $  

1.08 545 Incidental Stone Base  64 TN $  $  

1.09 1515 Relocate Fire Hydrant 2 EA $  $  

1.10 1520 Adjust Sanitary Sewer Clean-Out 16 EA $  $  

1.11 200 Clearing & Grubbing 1 LS $  $  

1.12 846 2'-6" Concrete Curb and Gutter 594 LF $  $  

1.13 848 Concrete Wheelchair Ramps 33 EA $  $  

City of Rocky Mount, North Carolina Unit Prices Schedule  
Sidewalk Improvements, 2014 00 54 22- 1 
Project No. C-5547 



City of Rocky Mount, North Carolina Unit Prices Schedule  
Sidewalk Improvements, 2014 00 54 22- 2 
Project No. C-5547 

Item 
No. Section Description 

Estimated 
Quantity  Unit Unit Price Price 

1.14 848.SP Retrofit Existing Wheelchair Ramp 6 EA $  $  

1.15 848 4" Concrete Sidewalk 3,295 SY $  $  

1.16 848 6" Concrete Sidewalk 415 SY $  $  

1.17 858.SP Adjustment of Manholes: Quick Set 5 EA $  $  

1.18 460 2” Galvanized Steel Pipe Rail 14 LF $  $  

1.19 1100.SP Traffic Control 1 LS $  $  

1.20 1515 Relocate Water Meter 62 EA $  $  

1.21 1605 Temporary Silt Fence 110 LF $  $  

1.22 1610 Stone for Erosion Control, Class B 54 TN $  $  

1.23 1610 Sediment Control Stone 56 TN $  $  

1.24 1630 Silt Excavation 4 CY $  $  

1.25 1631 Matting for Erosion Control 225 SY $  $  

1.26 1632 1/4" Hardware Cloth 250 LF $  $  

1.27 1660 Seeding and Mulching 1 Ac $  $  

       

  
    

       

Total for Division 01: $  
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FORM OF AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

Unit Price (Single-Prime Contract) 
 

THIS AGREEMENT is by and between CITY OF ROCKY MOUNT (“Owner”) and 

  (“Contractor”). 

Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows: 
 
 
ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally described as 
follows: 

Sidewalk Improvements, 2014 

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is generally described as follows: 

Installation of approximately 6,059 LF of sidewalk, 33 Concrete Wheelchair Ramps,  594 LF of 2'-6" Concrete Curb and Gutter, 
and other associated work. 

ARTICLE 3 – ENGINEER 

3.01 The Director of Engineering is the Engineer for the project and will act as Owner’s representative and assume all duties and 
responsibilities, and have the rights and authority assigned to Engineer in the Contract Documents in connection with the 
completion of the Work in accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for final payment as stated in the 
Contract Documents are of the essence of the Contract. 

4.02 Days to Achieve Substantial Completion and Final Payment 

A. The Work will be substantially completed within 90 days after the date when the Contract Times commence to run as 
provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with 
Paragraph 14.07 of the General Conditions within 120 days after the date when the Contract Times commence to run. 

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence of this Agreement and that Owner will suffer financial loss if the 
Work is not completed within the times specified in Paragraph 4.02 above, plus any extensions thereof allowed in 
accordance with Article 12 of the General Conditions. The parties also recognize the delays, expense, and difficulties 
involved in proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not completed on 
time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty), Contractor shall pay Owner $500 for each day that expires after the time specified in Paragraph 4.02 

City of Rocky Mount, North Carolina Agreement Form-Unit Price (Single-Prime) 
Sidewalk Improvements, 2014 00 52 43 - 1 
Project No. C-5547 

Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 



for Substantial Completion until the Work is substantially complete. After Substantial Completion, if Contractor shall neglect, 
refuse, or fail to complete the remaining Work within the Contract Time or any proper extension thereof granted by Owner, 
Contractor shall pay Owner $100 for each day that expires after the time specified in Paragraph 4.02 for completion and 
readiness for final payment until the Work is completed and ready for final payment. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an amount in current funds 
equal to the sum of the amounts determined pursuant to Paragraphs 5.01.A and B below: 

A. For all Unit Price Work, an amount equal to the sum of the established unit price for each separately identified item of Unit 
Price Work times the quantity of that item as indicated in 00 54 22 Unit Prices Schedule (Attached): 

B. As provided in Paragraph 11.03 of the General Conditions, quantities are not guaranteed, and determinations of actual 
quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 of the General Conditions. Unit 
prices have been computed as provided in Paragraph 11.03 of the General Conditions.  The unit price of an item of Unit 
Price Work shall be subject to reevaluation and adjustment under the provisions of SC-11.03.D.  Major contract item are 
identified as such in SC-11.03.E and the Unit Prices Schedule.     

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the General Conditions and as amended 
in the Supplementary Conditions. Applications for Payment will be processed by Engineer as provided in the General 
Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s Applications for 
Payment each month during performance of the Work as provided in Paragraphs 6.02.A.1 and 6.02.A.2 below. All such 
payments will be measured by the schedule of values established as provided in Paragraph 2.07.A of the General 
Conditions (and in the case of Unit Price Work based on the number of units completed) or, in the event there is no 
schedule of values, as provided in the General Requirements: 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the percentage indicated below 
but, in each case, less the aggregate of payments previously made and less such amounts as Engineer may determine 
or Owner may withhold, including but not limited to liquidated damages, in accordance with Paragraph 14.02 of the 
General Conditions: 

a. 100 percent of Work completed (with the balance being retainage). If the Work has been 50 percent completed as 
determined by Engineer, and if the character and progress of the Work have been satisfactory to Owner and 
Engineer, Owner, on recommendation of Engineer, may determine that as long as the character and progress of 
the Work remain satisfactory to them, there will be no additional retainage; and 

b. 95 percent of cost of materials not incorporated in the Work (with the balance being retainage). 

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to Contractor to 
97.5 percent of the Work completed, less such amounts as Engineer shall determine in accordance with Paragraph 
14.02.B.5 of the General Conditions and less 110 percent of Engineer’s estimate of the value of Work to be completed 
or corrected as shown on the tentative list of items to be completed or corrected attached to the certificate of 
Substantial Completion. 

City of Rocky Mount, North Carolina Agreement Form-Unit Price (Single-Prime) 
Sidewalk Improvements, 2014 00 52 43 - 2 
Project No. C-5547 
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6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 of the General Conditions, Owner 
shall pay the remainder of the Contract Price as recommended by Engineer as provided in said Paragraph 14.07. 

ARTICLE 7 – INTEREST 

7.01 There is no guarantee of interest payments for and disputed moneys not paid when due as provided in Article 14 of the General 
Conditions. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Agreement Contractor makes the following representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other related data identified in the Bidding 
Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, and Site conditions that 
may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations that may affect cost, 
progress, and performance of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site 
and all drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site 
(except Underground Facilities) which have been identified in the Supplementary Conditions as provided in Paragraph 4.02 
of the General Conditions and (2) reports and drawings of a Hazardous Environmental Condition, if any, at the Site which 
has been identified in the Supplementary Conditions as provided in Paragraph 4.06 of the General Conditions. 

E. Contractor has obtained and carefully studied (or assumes responsibility for doing so) all, investigations, explorations, tests, 
studies, and data concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the Site which 
may affect cost, progress, or performance of the Work or which relate to any aspect of the means, methods, techniques, 
sequences, and procedures of construction to be employed by Contractor, including any specific means, methods, 
techniques, sequences, and procedures of construction expressly required by the Bidding Documents, and safety 
precautions and programs incident thereto. 

F. Contractor does not consider that any further examinations, investigations, explorations, tests, studies, or data are 
necessary for the performance of the Work at the Contract Price, within the Contract Times, and in accordance with the 
other terms and conditions of the Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work 
as indicated in the Contract Documents. 

H. Contractor has correlated the information known to Contractor, information and observations obtained from visits to the Site, 
reports and drawings identified in the Contract Documents, and all additional examinations, investigations, explorations, 
tests, studies, and data with the Contract Documents. 

I. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Contractor has 
discovered in the Contract Documents, and the written resolution thereof by Engineer is acceptable to Contractor. 

J. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for 
performance and furnishing of the Work. 
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ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 00 52 43-1 to 8, inclusive). 

2. Form 00 54 22 Unit Prices Schedule 

3. Performance bond (pages 00 61 13.13-1 to 2, inclusive). 

4. Payment bond (pages 00 61 13.16-1 to 2, inclusive). 

5. General Conditions (pages 00 72 00-1 to 50, inclusive). 

6. Supplementary Conditions (pages 00 73 00-1 to 14, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

Drawings consisting of  8 sheets with each sheet bearing the following general title: Sidewalk Improvements, 2013 

8. Addenda (numbers      to     , inclusive). 

9. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid  

b. Letter(s) of Intent to Perform as a Subcontractor 

10. The following which may be delivered or issued on or after the Effective Date of the Agreement and are not attached 
hereto: 

a. Notice to Proceed (pages 00 55 00-1). 

b. Work Change Directives. 

c. Change Order(s). 

B. There are no Contract Documents other than those listed above in this Article 9. 

C. The Contract Documents may only be amended, modified, or supplemented as provided in Paragraph 3.04 of the General 
Conditions. 
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ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and the Supplementary Conditions. 

10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be binding on another party hereto 
without the written consent of the party sought to be bound; and, specifically but without limitation, moneys that may 
become due and moneys that are due may not be assigned without such consent (except to the extent that the effect of this 
restriction may be limited by law), and unless specifically stated to the contrary in any written consent to an assignment, no 
assignment will release or discharge the assignor from any duty or responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal representatives to the other party 
hereto, its partners, successors, assigns, and legal representatives in respect to all covenants, agreements, and obligations 
contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under any Law or Regulation shall be 
deemed stricken, and all remaining provisions shall continue to be valid and binding upon Owner and Contractor, who agree 
that the Contract Documents shall be reformed to replace such stricken provision or part thereof with a valid and 
enforceable provision that comes as close as possible to expressing the intention of the stricken provision. 

10.05 Nondiscrimination Clause 

A. It is specifically agreed as part of the consideration of the signing of this Contract that the parties hereto, their agents, 
officials, employees, or servants will not discriminate in any manner on the basis of race, color, creed, national origin, 
handicapped status, age, religion, or sex with reference to the subject matter of this contract no matter how remote.  The 
parties hereto further agree to obey the letter and spirit of all federal, state, and local laws prohibiting discrimination. 

B. This provision is incorporated for the benefit of the City of Rocky Mount and its residents and may be enforced by the City or 
any resident by action for specific performance, injunctive relief, or other remedy as by law provided; and this provision shall 
be construed in such a manner as to prevent and eradicate all discrimination based on race, color, creed, national origin, 
handicapped status, age, religion, or sex. 

C. This provision shall be binding on the successors and assigns of the parties hereto with reference to the subject matter of 
this Contract. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement in duplicate. One counterpart each has been delivered to 
Owner and Contractor. All portions of the Contract Documents have been signed or identified by Owner and Contractor or on their behalf. 

 
Project Name: Sidewalk Improvements, 2014 

Project Number: C-5547 

Council Approval Bid Document No.:  BD- 

Approval Date:  
 

 
NORTH CAROLINA 
 
NASH COUNTY 
 

THIS CONTRACT, made and entered into this XX day of March, 2014, by and between the City of Rocky Mount, NC, a 

municipal corporation under the laws of the State of North Carolina (herein “the City”), and (contractor), a corporation organized and 

existing under the laws of the State of North Carolina with its principal office at  XXXX Street, City, NC XXXXX, (herein “the Contractor”). 

 
W I T N E S S E T H: 

  
WHEREAS, the City prepared certain Notice to Bidder, Specifications, and Proposal Blanks pursuant to which is desired to 

secure the construction of improvements and or the purchase of supplies, materials or equipment therein fully described, and the 

Contractor did, on the XX day of March, 2014 submit to the City its Offer and Proposal to fulfill the same; and  

WHEREAS, the City has accepted Contractor’s Offer and Proposal. 

 

IT IS THEREFORE AGREED, that the Notice to Bidders, Specifications, Special Provisions and Proposal attached hereto and 

hereby specifically incorporated herein by reference, together with this Contract, constitute the entire agreement between the parties, and 

each party shall keep and execute all covenants and obligations therein made or imposed. 

 
IN WITNESS WHEREOF, the said City of Rocky Mount has caused these presents to be executed in its name by its Mayor and 

attested by its City Clerk, and its corporate seal to be hereto affixed, all by authority of its City Council duly given; and the said Contractor 

has caused these presents to be executed in its corporate name by its President, and attested by its Secretary, and its corporate seal to be 

hereto affixed, all by authority of its Board of Directors duly given; have hereunto set their hands and affixed their seals the date and year 

first above written. 
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This Agreement will be effective on  March XX, 2014  (which is the Effective Date of the Agreement). 

 CITY OF ROCKY MOUNT, NC SEAL: 

BY:  
ATTEST:  
 

Jean M. Bailey, City Clerk 

 David W. Combs, Mayor 

  
 (Contractor) 

 BY:  
 Signature 
 

 

SEAL:  

 Name and Title 
ATTEST:  
 License No.:  

Secretary 
 

 

 

 

 

 
CITY CLERK 

STATE OF NORTH CAROLINA 

COUNTY OF NASH/EDGECOMBE  

I, ___________________________________ a Notary Public of the aforesaid County and State, do hereby certify that Jean 

M. Bailey personally appeared before me this day and acknowledged that she is City Clerk of the City of Rocky Mount and that by 

authority duly given and as the act of the corporation, the foregoing instrument was signed in its name by its mayor, sealed with its 

corporate seal and attested by herself as its City Clerk. 

Witness my hand and official seal this the _____ day of ______________ , 20_____ .  

  

My Commission Expires:______________________ 
Notary Public 
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CORPORATE 

STATE OF NORTH CAROLINA 

COUNTY OF   

I, ___________________________________ a Notary Public of the aforesaid County and State, do hereby certify that 

_____________________________________ personally appeared before me this day and acknowledged that he/ she is Secretary of 

the corporation, and that by authority duly given and as the act of the corporation, the foregoing instrument was signed in its name by its 

president, sealed with its corporate seal and attested by himself (herself) as its Secretary. 

Witness my hand and official seal this the _____ day of ______________ , 20_____ .  

  

My Commission Expires:______________________ 
Notary Public 

 
INDIVIDUAL  

STATE OF NORTH CAROLINA 

COUNTY OF   

I, ___________________________________ a Notary Public of the aforesaid County and State, do hereby certify that 

_____________________________________ personally appeared before me this day and acknowledged the due execution of the 

foregoing instrument. 

Witness my hand and official seal this the _____ day of ______________ , 20_____ .  

  

My Commission Expires:______________________ 
Notary Public 

 
 

PARTNERSHIP 

STATE OF NORTH CAROLINA 

COUNTY OF   

I, ___________________________________ a Notary Public of the aforesaid County and State, do hereby certify that 

_____________________________________ , Managing Partner of __________________________________________, a 

partnership, personally appeared before me this day and acknowledged the due execution of the foregoing instrument. 

Witness my hand and official seal this the _____ day of ______________ , 20_____ .  

  

My Commission Expires:______________________ 
Notary Public 

 
 



Contract No.   Rev. 11-1-12 
County   

 

CITY OF ROCKY MOUNT 
 
 

CONTRACT PAYMENT BOND 
 

Date of Payment Bond Execution 
 
 

 
Name of Principal Contractor 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
   
 
Amount of Bond: 

 

 
Contract ID No.: 

 

 
County Name: 

 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR (hereafter, 
PRINCIPAL) and SURETY above named, are held and firmly bound unto the above named 
Contracting Body, hereinafter called the Contracting Body, in the penal sum of the amount stated 
above for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators, and successors, jointly and severally, firmly by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a 
certain contract with the Contracting Body, numbered as shown above and hereto attached:  
 
NOW THEREFORE, if the principal shall promptly make payment to all persons supplying labor 
and material in the prosecution of the work provided for in said contract, and any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which modifications 
to the surety being hereby waived, then this obligation to be void; otherwise to remain in full force 
and virtue.  
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their several 
seals on the date indicated above, the name and corporate seal of each corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant 
to authority of its governing body.



Contract No.   Rev. 11-1-12 
County   

 

CONTRACT PAYMENT BOND 
 

Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   

Signature of Witness   
   
   
   
   
   
   
   
   

Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 

 



Contract No.   Rev. 11-1-12 
County   

 

CONTRACT PAYMENT BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 

 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 

Affix Corporate Seal 
 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  
  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 

 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 

 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  

 
 
 
 
 
 
 
 
 



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 
 

 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
 Print or type Individual name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

 
 
 
 
 

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
JOINT VENTURE (2) or (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

(1)  
 Name of Joint Venture 
    

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
 If Corporation, affix Corporate Seal 
    
  and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal 
  
  and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
  
 If  Corporation, affix Corporate Seal 

 



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PAYMENT BOND 
 
 
 
 

Attach certified copy of Power of Attorney to this sheet 
 

 



Contract No.   Rev. 11-1-12 
County   

 

CITY OF ROCKY MOUNT 
 
 

CONTRACT PERFORMANCE BOND 
 

Date of Performance Bond Execution: 
 
 

 
Name of Principal Contractor: 

 

 
Name of Surety: 

 

 
Name of Contracting Body:  
 
  
 
Amount of Bond: 

 

 
Contract ID No.: 

 

 
County Name: 

 

 
 
KNOW ALL MEN BY THESE PRESENTS, That we, the PRINCIPAL CONTRACTOR 
(hereafter, PRINCIPAL) and SURETY above named, are held and firmly bound unto the above 
named Contracting Body, hereinafter called the Contracting Body, in the penal sum of the 
amount stated above for the payment of which sum well and truly to be made, we bind ourselves, 
our heirs, executors, administrators, and successors, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered into a 
certain contract with the Contracting Body, numbered as shown above and hereto attached: 
 
NOW THEREFORE, if the principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term of said 
contract and any extensions thereof that may be granted by the Contracting Body, with or 
without notice to the Surety, and during the life of any guaranty required under the contract, and 
shall also well and truly perform and fulfill all the undertakings, covenants, terms, conditions, 
and agreements of any and all duly authorized modifications of said contract that may hereafter 
be made, notice of which modifications to the surety being hereby waived, then this obligation to 
be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their 
several seals on the date indicated above, the name and corporate seal of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 
 



Contract No.   Rev. 11-1-12 
County   

 

CONTRACT PERFORMANCE BOND 
 

Affix Seal of Surety Company   
  Print or type Surety Company Name 
   
   
   
   
 By  
  Print, stamp or type name of Attorney-in-Fact 
   
   
   
   
   
   
   
   
  Signature of Attorney-in-Fact 
   
   
   
   
   
   
   
   
   

Signature of Witness   
   
   
   
   
   
   
   
   

Print or type Signer’s name   
   
   
   
   
   
   
  Address of Attorney-in-Fact 

 



Contract No.   Rev. 11-1-12 
County   

 

CONTRACT PERFORMANCE BOND 
 

CORPORATION 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 
 

Full name of Corporation 
 
 
 

Address as prequalified 
 
 
 

By  
 Signature of President, Vice President, Assistant Vice President 

 Select appropriate title 

  
  
  

 
 
  
 Print or type Signer's name 

 
 
 
 

Affix Corporate Seal 
 
 
 
 
 
Attest   
 Signature of Secretary, Assistant Secretary  
 Select appropriate title  
   
   
   
   
   

Print or type Signer's name  
  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND 
 

LIMITED LIABILITY COMPANY 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Full name of Firm 

 
 

 
Address as prequalified 

 
 

 
 
 
 

By:  
 Signature of Member, Manager, Authorized Agent 
 Select appropriate title 

 
 
 
 
 

 
Print or type Signer’s name  

 
 
 
 
 
 
 
 
 



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND 
 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor  
 Individual Name 
  
  

Trading and doing business as  
 Full name of Firm 

 
 
 

 
 

Address as prequalified 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 

 
 

 
 

 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND 
 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 
 

SIGNATURE OF CONTRACTOR (Principal) 
 

Name of Contractor   
 Print or type Individual name 
  
  
  
  
  

  
 Address as prequalified 

  
 
 
 
 

Signature of Contractor  
 Individually 
  
  
  
  
  
  
 Print or type Signer’s name 
  

 
 
 
 
 
 
 

  
Signature of Witness  

  
  
  
  
  

  
Print or type Signer’s name  



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND 
 

PARTNERSHIP 
 

SIGNATURE OF CONTRACTOR (Principal) 
 
 

 
Full name of Partnership 

 
 
 
 
 

Address as prequalified 
 
 
 
 By  

  Signature of Partner 
   
   
   
   
   
   
  Print or type Signer's name 
   
   
   
   

 
 
 
 
 

   
Signature of Witness   

   
   
   
   
   
   

Print or type Signer’s name   



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND 
JOINT VENTURE (2) OR (3) 

SIGNATURE OF CONTRACTORS (Principal) 
 

Instructions to Bidders: 2 Joint Ventures, Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3), (4) and execute.  
On Line (1), print or type the name of Joint Venture.  On line (2), print or type the name of one of the joint venturers and execute below in the 
appropriate manner required by Article 102-8 of the NCDOT Standard Specifications.  On Line (3), print or type the name of second joint 
venturer and execute below in the appropriate manner required by said article of the Specifications.  On Line (4), print or type the name of the 
third joint venturer, if applicable and execute below in the appropriate manner required by said article of the Specifications.  This form of 
execution must be strictly followed. 
 

(1)  
 Name of Joint Venture 
    

(2)  
 Name of Contractor 

  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
    
 If Corporation, affix Corporate Seal 
    
  and  
    

(3)  
 Name of Contractor 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
 If  Corporation, affix Corporate Seal 
  
  and  
    

(4)  
 Name of Contractor (for 3 Joint Venture only) 
  
 Address as prequalified 
    
    
 Signature of Witness or Attest By Signature of Contractor 
    
    
 Print or type Signer's name  Print or type Signer's name 
    
  
  
 If  Corporation, affix Corporate Seal 

 



Contract No.   Rev. 4-19-11 
County   

 

CONTRACT PERFORMANCE BOND  
 
 
 
 

Attach certified copy of Power of Attorney to this sheet 
 

 



CERTIFICATE OF INSURANCE 
 

 COMPANY  DATE:  
     

THIS IS TO CERTIFY TO THE CITY OF ROCKY MOUNT,  NC 
 (Name of Certificate Holder) 

of One Government Plaza, P.O. Box 1180, Rocky Mount, NC 27802-1180 
 (Address of Certificate Holder) 

that on the above date, the following described insurance policies issued by this Company are in full force and effect: 
 

Name of Insured  
  

Address of Insured  
 

TYPES OF INSURANCE POLICY  
NUMBER 

POLICY  
PERIOD 

LIMITS OF LIABILITY 

   BODILY INJURY PROPERTY DAMAGE 
   Statutory No Coverage 
Workmen' Compensation and  
Employers' Liability 

  $  

   $      Each Person 
$      Each  Occurrence 
$      Aggregate 

$      Each  Occurrence 
$      Aggregate 
 

Comprehensive  
Automobile Liability 

  $     Each  Person 
$     Each Occurrence 

$      Each  Occurrence 
 

Owned Autos 
 
 
 
 
 
 
 
 
 
 
 
 

  $     Each  Person 
$     Each Occurrence 

$      Each  Occurrence 
 

Hired Autos   $     Each  Person 
$     Each Occurrence 

$      Each  Occurrence 
 

A
U

TO
 L

IA
B

IL
IT

Y 

 

Other  
Non-Owned Autos 

  $     Each  Person 
$     Each Occurrence 

$      Each  Occurrence 
 

Other  
Description and Location of Operations 

 

ABOVE POLICIES INCLUDE THE FOLLOWING COVERAGES: 

 Premises - Operations - Elevator 

 Occurrence B.I. on both General and Automobile Liability 

 Occurrence P.D. on both General and Automobile Liability 

 Contractors Protective (Independent Contractors) 

 Products - Completed Operations 

 Personal Inquiry (False Arrest, Libel, Wrongful Eviction, Etc.) 

 Broad Form P.D. 

 XCU Exclusions Deleted Where Applicable 

 Contractual Liability With Respect to Indemnity Agreement as States on Page 1510-1, without subrogation. 

 

   
Name of Insurance Company Name of Agency Issued At 

 

City of Rocky Mount  Certificate of Insurance Form 
  00 62 16-1 



Field Order 
No.       

Date of Issuance:       Effective Date: 

   

Project: Owner: Owner’s Contract No.: 

                  
Contract: Date of Contract: 

            
Contractor: Engineer’s Project No.: 

            
 

Attention: 
You are hereby directed to promptly execute this Field Order issued in accordance with General Conditions Paragraph 9.05A., for minor changes in the Work 
without changes in Contract Price or Contract Times. If you consider that a change in Contract Price or Contract Times is required, please notify the Engineer 
immediately and before proceeding with this Work. 
  

Reference:              
 (Specification Section(s))  (Drawing(s)/Detail(s)) 

  

Description: 

      

      

      

      

      

      

      

      

      

      

      

      

      

Attachments: 

      

      

      

      

      
 Engineer: 

   

Receipt Acknowledged by (Contractor):  Date: 

Copy to Owner 

City of Rocky Mount Field Order Form 
 00 63 36-1 

Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 
 EJCDC No. C-942 (2002 Edition) 



Work Change Directive 
No.       

Date of Issuance:       Effective Date: 

   

Project: Owner: Owner’s Contract No.: 

                  
Contract: Date of Contract: 

            
Contractor: Engineer’s Project No.: 

            
 

You are directed to proceed promptly with the following change(s): 
Item No. Description 

            

            

            

            

            

            

 

Attachments (list documents supporting change): 
      

      

 

Purpose for Work Change Directive: 

 Authorization for Work described herein to proceed on the basis of Cost of the Work due to: 

  Nonagreement on pricing of proposed change. 

  Necessity to expedite Work described herein prior to agreeing to changes on Contract Price and Contract Time. 

 

Estimated change in Contract Price and Contract Times: 

Contract Price $       (increase/decrease) Contract Time       (increase/decrease) 

    
days 

 

 
If the change involves an increase, the estimated amounts are not to be exceeded without further authorization. 

Recommended for Approval by Engineer: Date 

            
Authorized for Owner by: Date 

            
Accepted for Contractor by: Date 

            
Approved by Funding Agency (if applicable): Date 

            
 
 

City of Rocky Mount Work Change Directive Form  
 00 63 49 -1 

Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 
EJCDC No. C-940 (2002 Edition) 



 

City of Rocky Mount  Change Order Form  
 00 63 63 -1 
 

 

CONTRACT CHANGE ORDER 

Project Name:  

Project No.   

 

Contract No.  

Change Order No.  

Date:   

Contractor  

You are hereby requested to make the following changes in this contract in compliance with the provisions of the attached 
and or original Contract Documents. 

Item No. Description of Changes Additions Deductions 
    
    
    
    
    
    
    
     

Original Contract Amount $  

Net Change by Previous Change Order $  

Net Change this Change Order $  

New Contract Amount $  

The Contract Time will be                                   by                 calendar days. 

The Completion Date as of this Change Order is                                           .  

Recommended for Acceptance By:  Department of Engineering 

By:  Date:  
 Director of Engineering   

Contractor Acceptance: 

By:  Date:  
    

Owner Acceptance By:  City of Rocky Mount, North Carolina 

By:  Date:  

 David W. Combs, Mayor or Director of Finance   

Attest By:  Date:  

 Jean M. Bailey, City Clerk   
 



 

 

1 of 1
ITEM UNIT UNIT QTY. QTY.
NO. PRICE ADDED DEDUCT

CHANGE ORDER SCHEDULE

 

Project No.
PROJECT: 

DESCRIPTION AMOUNT

Contract No.
Change Order No.

Date:

Sheet 

 
 

City of Rocky Mount  Change Order Form  
 00 63 63 -2 
 



B D E G

Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

1.01 800 Mobilization 1 LS 0.00 0 0.00 0.00 #DIV/0! 0.00

1.02 801 Construction Staking 1 LS 0.00 0 0.00 0.00 #DIV/0! 0.00

1.03 225 Unclassified Excavation 56 CY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.04 225 Undercut Excavation and Backfill 42 CY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.05 226 Comprehensive Grading 1 LS 0.00 0 0.00 0.00 #DIV/0! 0.00

1.06 250
Removal of Existing Concrete Pavement 
(Sidewalk, Driveways, Ramps) 331 SY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.07 250 Removal of Existing Concrete, C&G/VG 594 LF 0.00 0 0.00 0.00 #DIV/0! 0.00

1.08 545 Incidental Stone Base 64 TN 0.00 0 0.00 0.00 #DIV/0! 0.00

1.09 1515 Relocate Fire Hydrant 2 EA 0.00 0 0.00 0.00 #DIV/0! 0.00

1.10 1520 Adjust Sanitary Sewer Clean-Out 16 EA 0 0.00 0.00 #DIV/0! 0.00

1.11 200 Clearing & Grubbing 1 LS 0 0.00 0.00 #DIV/0! 0.00

1.12 846 2' 6" Concrete Curb and Gutter 594 LF 0 0.00 0.00 #DIV/0! 0.00

1.13 848 Concrete Wheelchair Ramps 33 EA 0.00 0 0.00 0.00 #DIV/0! 0.00

1.14 848SP Retrofit Existing Wheelchair Ramp 6 EA 0 0.00 0.00 #DIV/0! 0.00

1.15 848 4" Concrete Sidewalk 3,295 SY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.16 848 6" Concrete Driveways 415 SY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.17 858.SP Adjustment of Manholes: Quick Set 5 EA 0.00 0 0.00 0.00 #DIV/0! 0.00

1.18 460 2" Galvanized Steel Pipe Rail 14 LF 0.00 0 0.00 0.00 #DIV/0! 0.00

1.19 1100.SP Traffic Control 1 LS 0.00 0 0.00 0.00 #DIV/0! 0.00

1.20 1515 Relocate Water Meter 62 EA 0.00 0 0.00 0.00 #DIV/0! 0.00

1.21 1605 Temporary Silt Fence 110 LF 0.00 0 0.00 0.00 #DIV/0! 0.00

1.22 1610 Stone for Erosion Control, Class B 54 TN 0.00 0 0.00 0.00 #DIV/0! 0.00

1.23 1610 Sediment Control Stone 56 TN 0.00 0 0.00 0.00 #DIV/0! 0.00

Division 01-TIP ID No. C-5547  (FA # CMS-0431 28)

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

City of Rocky Mount
Progress Estimate-UP

Sheet 1 of 6 Application for Payment
00 62 76



B D E G

Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

1.24 1630 Silt Excavation 4 CY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.25 1631 Matting for Erosion Control 225 SY 0.00 0 0.00 0.00 #DIV/0! 0.00

1.26 1632 1/4" Hardware Cloth 250 LF 0.00 0 0.00 0.00 #DIV/0! 0.00

1.27 1660 Seeding and Mulching 1 Ac 0.00 0 0.00 0.00 #DIV/0! 0.00

1.28 0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

Total for Division 01 0.00 0.00 0.00 0.00 #DIV/0! 0.00

City of Rocky Mount
Progress Estimate-UP

Sheet 2 of 6 Application for Payment
00 62 76



B D E G

Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

Division 02-TIP ID No. C-5547  (FA # CMS-0431 28)

City of Rocky Mount
Progress Estimate-UP

Sheet 3 of 6 Application for Payment
00 62 76
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Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

Total for Division 02 0.00 0.00 0.00 0.00 #DIV/0! 0.00

City of Rocky Mount
Progress Estimate-UP

Sheet 4 of 6 Application for Payment
00 62 76



B D E G

Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

Division 03- TIP ID No. C-5547 (FA # CMS-0431 28)

City of Rocky Mount
Progress Estimate-UP

Sheet 5 of 6 Application for Payment
00 62 76



B D E G

Item
No.

CO
#

Spec.
Section Description

Prev.
Month
Total

Current
Month

Total
to

Date

%
(F)
B

Sidewalk Improvements, 2014
Application Period:

Unit

A

Bid 
Quantity

Unit
Price

Item

Bid Value

From      to

Progress Estimate-Unit Prices
For (contract):

Contractor's Application
Application Number:

C

Estimated Quantity Installed

     
Application Date:

     

Balance to Finish
(B - F)

F

Value

Materials
Presently
 Stored

(not in C)

Total
Completed and 
Stored to Date

(D + E)

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

0.00 0 0.00 0.00 #DIV/0! 0.00

Total for Division 03 0.00 0.00 0.00 0.00 #DIV/0! 0.00

Total for Contract 0.00 0.00 0.00 0.00 #DIV/0! 0.00

City of Rocky Mount
Progress Estimate-UP

Sheet 6 of 6 Application for Payment
00 62 76



$

Number Additions Deductions $ -                                 

1 -$                                -$                                $ -                                 

2 -$                                -$                                $ -                                 

a. 5% retainage x $0.00 work completed $

b. 5% retainage x $0.00 stored material $ -                                 

c. $ -                                 

$ -                                 

$

TOTALS -$                                -$                                $ -                                 
NET CHANGE BY CHANGE

ORDERS $ -                                 

(Date)

(Date)

(Date)

(Date)

Total Retainage (Line 5a + Line 5b) 

8.    AMOUNT DUE THIS APPLICATION 

Engineer’s Project No.:

5.    RETAINAGE:

3.    CURRENT CONTRACT PRICE (Line 1 + 2) 

-                                 

(Resident Project Representative)

(Director of Engineering)

(Owner)

(Engineer)

Approved by:

Contractor’s Certification
The undersigned Contractor certifies that: (1) all previous progress payments received from Owner on 
account of Work done under the Contract have been applied on account to discharge Contractor’s 
legitimate obligations incurred in connection with Work covered by prior Applications for Payment; (2) 
title of all Work, materials and equipment incorporated in said Work or otherwise listed in or covered by 
this Application for Payment will pass to Owner at time of payment free and clear of all Liens, security 
interests and encumbrances (except such as are covered by a Bond acceptable to Owner indemnifying 
Owner against any such Liens, security interest or encumbrances); and (3) all Work covered by this 
Application for Payment is in accordance with the Contract Documents and is not defective.

     

Change Order Summary

2.    Net Change by Change Orders 

9.    BALANCE TO FINISH, PLUS RETAINAGE
       (Column G on Progress Estimate + Line 5 above) 

     

Approved by:

Owner’s Contract No.:

BD #:

Payment of: $

is recommended by:

7.    LESS PREVIOUS PAYMENTS (Line 6 from prior Application)

(Line 8 or other - attach explanation of other amount)

Contractor’s Project No.:

6.    AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c) 

Via (Engineer)

City of Rocky Mount

Project:

Sidewalk Improvements, 2014

     

Contract:

     

By:

Contractor’s Application for Payment 
Application Number:

     

To (Owner): From (Contractor)

Application Date:Application Period:

          

Date:

     

Approved Change Orders

Approved by:

-$                                                                          

1.    ORIGINAL CONTRACT PRICE 

4.    TOTAL COMPLETED AND STORED TO DATE
        (Column F on Progress Estimate) 

City of Rocky Mount Certification Application for Payment
00 62 76-1



 

CONTRACTOR'S SALES TAX REPORT - NC STATE & LOCAL TAXES PAID 

OWNER: City of Rocky Mount PROJECT NAME: PROJECT NUMBER: 

CONTRACTOR:  Sidewalk Improvements, 2014 C-5547 

PAYMENT APPLICATION NUMBER(S): 

 

PERIOD: 

CONTRACTOR 
ADDRESS: 

 From  to   

Vendor Name Vendor Address 
(if any) 

Invoice # Date 
Invoice 
Amount 

NC 
Tax 

County   
Tax 

Name of  
County 

        

        

        

        

        

        

        

        

        

        

        

        

        

TOTAL     

City of Rocky Mount Sales Tax Form 
 00 62 76.13- 1 



 
Certification: 

This is to certify that the foregoing or attached statements are a true and complete statement of all State and County Sales or Use Tax paid by the undersigned contractor from                    
for the period referenced, inclusive for the materials and equipment that were or will become a part of the construction of the above referenced project 

(THE FOLLOWING PORTION TO BE FILLED OUT BY GENERAL CONTRACTOR ONLY) 

It is further certified that the following are all of the subcontractors that are, or were engaged by this contractor in the performance of this contract and whose tax statements are also 
enclosed herewith. 

   

   

   

   

    

 
Signature 

 
Title 

Subscribed and sworn to before me this _____ day of _______________, 20         . 

 

 

 

Notary Public 

 

City of Rocky Mount Sales Tax Form 
 00 62 76.13- 2 



A B C G

Date
(mm/yy)

 Amount
($) 

 Amount
($) 

 Subtotal
($) 

Date
(mm/yy)

 Amount
($) 

Division 01-Description

-                    -                    

Total for Division 01 -                    -                    -                    -                    -                    

Division 02-Description

-                    -                    

Total for Division 02 -                    -                    -                    -                    -                    

Total for Contract -                    -                    -                    -                    -                    

Invoice No.

Shop
Drawing

Transmittal No. Materials Description

     

 Materials
Remaining in 
Storage ($)
(D + E -F) 

Incorporated in Work

D E F

Stored Previously Stored this Month

Contractor's Application
Application Number:

     
Application Date:

Stored Materials Summary

From      to

Application Period:

For (contract):

City of Rocky Mount
Stored Materials

Sheet 1 of 1 Application for Payment-Stored Materials
00 62 79



 

DISADVANTAGED BUSINESS ENTERPRISE (LOCAL GOVERNMENT AGENCIES): 
(10-16-07)(Rev.5-21-13) 102-15(J) SP1 G63 
 

Description 
 
The purpose of this Special Provision is to carry out the U.S. Department of Transportation’s 
policy of ensuring nondiscrimination in the award and administration of contracts financed in 
whole or in part with Federal funds.  This provision is guided by 49 CFR Part 26. 
 
Definitions 
 
Additional DBE Subcontractors - Any DBE submitted at the time of bid that will not be used to 
meet the DBE goal.  No submittal of a Letter of Intent is required. 
 
Committed DBE Subcontractor - Any DBE submitted at the time of bid that is being used to 
meet the DBE goal by submission of a Letter of Intent.  Or any DBE used as a replacement for 
a previously committed DBE firm. 
 
Contract Goal Requirement - The approved DBE participation at time of award, but not greater 
than the advertised contract goal. 
 
DBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by 
committed DBE subcontractor(s). 
 
Disadvantaged Business Enterprise (DBE) - A firm certified as a Disadvantaged Business 
Enterprise through the North Carolina Unified Certification Program. 
 
Goal Confirmation Letter - Written documentation from City of Rocky Mount to the bidder 
confirming the Contractor's approved, committed DBE participation along with a listing of the 
committed DBE firms. 
 
Local Government Agencies (LGA) - The entity letting the contract. 
 
Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 
premises, the materials or supplies obtained by the Contractor. 
 
Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 
establishment in which the materials or supplies required for the performance of the contract are 
bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 
dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 
the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 
petroleum products need not keep such products in stock, if it owns and operates distribution 
equipment for the products.  Brokers and packagers are not regarded as manufacturers or regular 
dealers within the meaning of this section. 
 
North Carolina Unified Certification Program (NCUCP) - A program that provides 
comprehensive services and information to applicants for DBE certification, such that 



 

an applicant is required to apply only once for a DBE certification that will be honored by all 
recipients of USDOT funds in the state and not limited to the Department of Transportation only.  
The Certification Program is in accordance with 49 CFR Part 26. 
 
Standard Specifications - The general term comprising all directions, provisions, and 
requirements contained or referred to in the North Carolina Department of Transportation 
Standard Specifications for Roads and Structures and any subsequent revisions or additions to 
such book. 
 
United States Department of Transportation (USDOT) - Federal agency responsible for issuing 
regulations (49 CFR Part 26) and official guidance for the DBE program. 
 
Forms and Websites Referenced in this Provision 
 
DBE Payment Tracking System - On-line system in which the Contractor enters the payments 
made to DBE subcontractors who have performed work on the project.  
https://apps.dot.state.nc.us/Vendor/PaymentTracking/ 
 
DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all 
DBE firms working on the project.  This form is for paper bid projects only.  
http://www.ncdot.org/doh/forms/files/DBE-IS.xls 
 
RF-1 DBE Replacement Request Form - Form for replacing a committed DBE. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/DBE%20MBE%20WBE
%20Replacement%20Request%20Form.pdf 
 
SAF Subcontract Approval Form - Form required for approval to sublet the contract.  
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20Approval
%20Form%20Rev.%202012.zip 
 
JC-1 Joint Check Notification Form - Form and procedures for joint check notification.  
The form acts as a written joint check agreement among the parties providing full and prompt 
disclosure of the expected use of joint checks. 
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Joint%20Check%20Notif
ication%20Form.pdf 
 
Letter of Intent - Form signed by the Contractor and the DBE subcontractor, manufacturer 
or regular dealer that affirms that a portion of said contract is going to be performed by the 
signed DBE for the amount listed at the time of bid. 
http://connect.ncdot.gov/letting/LetCentral/Letter%20of%20Intent%20to%20Perform%20as%20
a%20Subcontractor.pdf 
 
Listing of DBE Subcontractors Form - Form for entering DBE subcontractors on a project that 
will meet this DBE goal.  This form is for paper bids only. 
http://connect.ncdot.gov/municipalities/Bid%20Proposals%20for%20LGA%20Content/08%20D
BE%20Subcontractors%20(Federal).doc 

https://apps.dot.state.nc.us/Vendor/PaymentTracking/
http://www.ncdot.org/doh/forms/files/DBE-IS.xls


 

 
Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes 
in the work areas where DBEs quoted on the project.  This sheet is submitted with good faith 
effort packages. 
http://connect.ncdot.gov/business/SmallBusiness/Documents/DBE%20Subcontractor%20Quote
%20Comparison%20Example.xls 
 
DBE Goal 
 
The following DBE goal for participation by Disadvantaged Business Enterprises is established 
for this contract: 
 
Disadvantaged Business Enterprises 3 % 
 
(A) If the DBE goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that DBEs participate in at least the percent of the contract as 
set forth above as the DBE goal. 

 
(B) If the DBE goal is zero, the Contractor shall make an effort to recruit and use DBEs 

during the performance of the contract.  Any DBE participation obtained shall be 
reported to City of Rocky Mount. 

 
Directory of Transportation Firms (Directory) 
 
Real-time information is available about firms doing business with the NCDOT and firms that 
are certified through NCUCP in the Directory of Transportation Firms.  Only firms identified 
in the Directory as DBE certified shall be used to meet the DBE goal.  The Directory can be 
found at the following link.  https://partner.ncdot.gov/VendorDirectory/default.html 
 
The listing of an individual firm in the directory shall not be construed as an endorsement of the 
firm’s capability to perform certain work. 
 
Listing of DBE Subcontractors 
 
At the time of bid, bidders shall submit all DBE participation that they anticipate to use during 
the life of the contract.  Only those identified to meet the DBE goal will be considered 
committed, even though the listing shall include both committed DBE subcontractors and 
additional DBE subcontractors.  Additional DBE subcontractor participation submitted at the 
time of bid will be used toward the overall race-neutral goal.  Only those firms with current 
DBE certification at the time of bid opening will be acceptable for listing in the bidder's 
submittal of DBE participation.  The Contractor shall indicate the following required 
information: 
 
Blank forms will not be deemed to represent zero participation.  Bids submitted that do not 
have DBE participation indicated on the appropriate form will not be read publicly during the 



 

opening of bids.  City of Rocky Mount will not consider these bids for award and the proposal 
will be rejected. 
 
(A) If the DBE goal is more than zero, 
 

(1) Bidders, at the time the bid proposal is submitted, shall submit a listing of DBE 
participation, including the names and addresses on Listing of 
DBE Subcontractors contained elsewhere in the contract documents in order for 
the bid to be considered responsive.  Bidders shall indicate the total dollar value 
of the DBE participation for the contract. 

 
(2) If bidders have no DBE participation, they shall indicate this on the Listing of 

DBE Subcontractors by entering the word “None” or the number “0.”  This form 
shall be completed in its entirety. 

 
(3) The bidder shall be responsible for ensuring that the DBE is certified at the time 

of bid by checking the Directory of Transportation Firms.  If the firm is not 
certified at the time of the bid-letting, that DBE’s participation will not count 
towards achieving the DBE goal. 

 
(B) If the DBE goal is zero, bidders, at the time the bid proposal is submitted, shall enter the 

word “None”; or the number “0”; or if there is participation, add the value on the Listing 
of DBE Subcontractors contained elsewhere in the contract documents. 

 
DBE Prime Contractor 
 
When a certified DBE firm bids on a contract that contains a DBE goal, the DBE firm is 
responsible for meeting the goal or making good faith efforts to meet the goal, just like any other 
bidder.  In most cases, a DBE bidder on a contract will meet the DBE goal by virtue of the work 
it performs on the contract with its own forces.  However, all the work that is performed by the 
DBE bidder and any other DBE subcontractors will count toward the DBE goal.  The DBE 
bidder shall list itself along with any DBE subcontractors, if any, in order to receive credit 
toward the DBE goal. 
 
For example, if the DBE goal is 45% and the DBE bidder will only perform 40% of the contract 
work, the prime will list itself at 40%, and the additional 5% shall be obtained through additional 
DBE participation with DBE subcontractors or documented through a good faith effort. 
 
DBE prime contractors shall also follow Sections A or B listed under Listing of 
DBE Subcontractor just as a non-DBE bidder would. 
 
Written Documentation – Letter of Intent 
 
The bidder shall submit written documentation for each DBE that will be used to meet the 
DBE goal of the contract, indicating the bidder’s commitment to use the DBE in the contract.  
This documentation shall be submitted on the NCDOT’s form titled Letter of Intent. 



 

 
The documentation shall be received in the office of the Assistant City Engineer no later than 
12:00 noon of the sixth calendar day following opening of bids, unless the sixth day falls on 
Saturday, Sunday or an official state holiday.  In that situation, it is due in the office of the 
Assistant City Engineer no later than 12:00 noon on the next official state business day. 
 
If the bidder fails to submit the Letter of Intent from each committed DBE to be used toward the 
DBE goal, or if the form is incomplete (i.e. both signatures are not present), the 
DBE participation will not count toward meeting the DBE goal.  If the lack of this participation 
drops the commitment below the DBE goal, the Contractor shall submit evidence of good faith 
efforts, completed in its entirety, to the Assistant City Engineer no later than 12:00 noon on the 
eighth calendar day following opening of bids, unless the eighth day falls on Saturday, Sunday or 
an official state holiday.  In that situation, it is due in the office of the Assistant City Engineer no 
later than 12:00 noon on the next official state business day. 
 
Submission of Good Faith Effort 
 
If the bidder fails to meet or exceed the DBE goal, the apparent lowest responsive bidder shall 
submit to City of Rocky Mount documentation of adequate good faith efforts made to reach the 
DBE goal. 
 
One complete set and 4 copies of this information shall be received in the office of the Assistant 
City Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, 
unless the sixth day falls on Saturday, Sunday or an official state holiday.  In that situation, it is 
due in the office of the Assistant City Engineer no later than 12:00 noon on the next official state 
business day. 
 
Note:  Where the information submitted includes repetitious solicitation letters, it will be 
acceptable to submit a representative letter along with a distribution list of the firms that were 
solicited.  Documentation of DBE quotations shall be a part of the good faith effort submittal.  
This documentation may include written subcontractor quotations, telephone log notations of 
verbal quotations, or other types of quotation documentation. 
 
Consideration of Good Faith Effort for Projects with DBE Goals More Than Zero 
 
Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to 
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be 
expected to obtain sufficient DBE participation.  Adequate good faith efforts also mean that the 
bidder actively and aggressively sought DBE participation.  Mere pro forma efforts are not 
considered good faith efforts. 
 



 

City of Rocky Mount will consider the quality, quantity, and intensity of the different kinds of 
efforts a bidder has made.  Listed below are examples of the types of actions a bidder will take in 
making a good faith effort to meet the goal and are not intended to be exclusive or exhaustive, 
nor is it intended to be a mandatory checklist. 
 
(A) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 

meetings, advertising, written notices, use of verifiable electronic means through the use 
of the NCDOT Directory of Transportation Firms) the interest of all certified DBEs who 
have the capability to perform the work of the contract.  The bidder must solicit this 
interest within at least 10 days prior to bid opening to allow the DBEs to respond to the 
solicitation.  Solicitation shall provide the opportunity to DBEs within the Division and 
surrounding Divisions where the project is located.  The bidder must determine with 
certainty if the DBEs are interested by taking appropriate steps to follow up initial 
solicitations. 

 
(B) Selecting portions of the work to be performed by DBEs in order to increase the 

likelihood that the DBE goals will be achieved. 
 

(1) Where appropriate, break out contract work items into economically feasible units 
to facilitate DBE participation, even when the prime contractor might otherwise 
prefer to perform these work items with its own forces. 

 
(2) Negotiate with subcontractors to assume part of the responsibility to meet the 

contract DBE goal when the work to be sublet includes potential for DBE 
participation (2nd and 3rd tier subcontractors). 

 
(C) Providing interested DBEs with adequate information about the plans, specifications, and 

requirements of the contract in a timely manner to assist them in responding to 
a solicitation. 

 
(D) (1) Negotiating in good faith with interested DBEs.  It is the bidder’s responsibility to  

make a portion of the work available to DBE subcontractors and suppliers and 
to select those portions of the work or material needs consistent with the available 
DBE subcontractors and suppliers, so as to facilitate DBE participation.  Evidence 
of such negotiation includes the names, addresses, and telephone numbers of 
DBEs that were considered; a description of the information provided regarding 
the plans and specifications for the work selected for subcontracting; and 
evidence as to why additional agreements could not be reached for DBEs 
to perform the work. 

 
(2) A bidder using good business judgment would consider a number of factors 

in negotiating with subcontractors, including DBE subcontractors, and would take 
a firm’s price and capabilities as well as contract goals into consideration.  
However, the fact that there may be some additional costs involved in finding and 
using DBEs is not in itself sufficient reason for a bidder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable.  Also, the ability 



 

or desire of a prime contractor to perform the work of a contract with its own 
organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidding contractors are not, however, required to accept higher quotes 
from DBEs if the price difference is excessive or unreasonable. 

 
(E) Not rejecting DBEs as being unqualified without sound reasons based on a thorough 

investigation of their capabilities.  The bidder’s standing within its industry, membership 
in specific groups, organizations, or associates and political or social affiliations 
(for example, union vs. non-union employee status) are not legitimate causes for the 
rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 

 
(F) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, 

or insurance as required by the recipient or bidder. 
 
(G) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, 

materials, or related assistance or services. 
 
(H) Effectively using the services of available minority/women community organizations; 

minority/women contractors’ groups; Federal, State, and local minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBEs.  Contact within 7 days from the bid 
opening NCDOT’s Business Development Manager in the Business Opportunity and 
Work Force Development Unit to give notification of the bidder’s inability to get DBE 
quotes. 

 
(I) Any other evidence that the bidder submits which shows that the bidder has made 

reasonable good faith efforts to meet the DBE goal. 
 
In addition, City of Rocky Mount may take into account the following: 
 

(1) Whether the bidder’s documentation reflects a clear and realistic plan for 
achieving the DBE goal. 

 
(2) The bidders’ past performance in meeting the DBE goals. 

 
(3) The performance of other bidders in meeting the DBE goal.  For example, when 

the apparent successful bidder fails to meet the DBE goal, but others meet it, you 
may reasonably raise the question of whether, with additional reasonable efforts 
the apparent successful bidder could have met the goal.  If the apparent successful 
bidder fails to meet the DBE goal, but meets or exceeds the average 
DBE participation obtained by other bidders, City of Rocky Mount may view this, 
in conjunction with other factors, as evidence of the apparent successful bidder 
having made a good faith effort. 

 
If City of Rocky Mount does not award the contract to the apparent lowest responsive bidder, 
City of Rocky Mount reserves the right to award the contract to the next lowest responsive 



 

bidder that can satisfy to City of Rocky Mount that the DBE goal can be met or that an adequate 
good faith effort has been made to meet the DBE goal. 
 
Non-Good Faith Appeal 
 
The Assistant City Engineer will notify the contractor verbally and in writing of non-good faith.  
A contractor may appeal a determination of non-good faith made by the Goal Compliance 
Committee.  If a contractor wishes to appeal the determination made by the Committee, they 
shall provide written notification to the Assistant City Engineer.  The appeal shall be made 
within 2 business days of notification of the determination of non-good faith. 
 
Counting DBE Participation Toward Meeting DBE Goal 
 
(A) Participation 
 

The total dollar value of the participation by a committed DBE will be counted toward 
the contract goal requirement.  The total dollar value of participation by a committed 
DBE will be based upon the value of work actually performed by the DBE and the actual 
payments to DBE firms by the Contractor. 

 
(B) Joint Checks 
 

Prior notification of joint check use shall be required when counting DBE participation 
for services or purchases that involves the use of a joint check.  Notification shall be 
through submission of Form JC-1 (Joint Check Notification Form) and the use of joint 
checks shall be in accordance with the NCDOT's Joint Check Procedures. 

 
(C) Subcontracts (Non-Trucking) 
 

A DBE may enter into subcontracts.  Work that a DBE subcontracts to another DBE firm 
may be counted toward the contract goal requirement.  Work that a DBE subcontracts to 
a non-DBE firm does not count toward the contract goal requirement.  
If a DBE contractor or subcontractor subcontracts a significantly greater portion of the 
work of the contract than would be expected on the basis of standard industry practices, 
it shall be presumed that the DBE is not performing a commercially useful function.  
The DBE may present evidence to rebut this presumption to City of Rocky Mount.  City 
of Rocky Mount's decision on the rebuttal of this presumption is subject to review by the 
Federal Highway Administration but is not administratively appealable to USDOT. 

 
(D) Joint Venture 
 

When a DBE performs as a participant in a joint venture, the Contractor may count 
toward its contract goal requirement a portion of the total value of participation with the 
DBE in the joint venture, that portion of the total dollar value being a distinct clearly 
defined portion of work that the DBE performs with its forces. 

 



 

(E) Suppliers 
 

A contractor may count toward its DBE requirement 60 percent of its expenditures for 
materials and supplies required to complete the contract and obtained from a DBE regular 
dealer and 100 percent of such expenditures from a DBE manufacturer. 

 
(F) Manufacturers and Regular Dealers 
 

A contractor may count toward its DBE requirement the following expenditures to 
DBE firms that are not manufacturers or regular dealers: 

 
(1) The fees or commissions charged by a DBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 
providing bonds or insurance specifically required for the performance of  
a DOT-assisted contract, provided the fees or commissions are determined to be 
reasonable and not excessive as compared with fees and commissions customarily 
allowed for similar services. 

 
(2) With respect to materials or supplies purchased from a DBE, which is neither 

a manufacturer nor a regular dealer, count the entire amount of fees or 
commissions charged for assistance in the procurement of the materials and 
supplies, or fees or transportation charges for the delivery of materials or supplies 
required on a job site (but not the cost of the materials and supplies themselves), 
provided the fees are determined to be reasonable and not excessive as compared 
with fees customarily allowed for similar services. 

 
Commercially Useful Function 
 
(A) DBE Utilization 
 

The Contractor may count toward its contract goal requirement only expenditures to 
DBEs that perform a commercially useful function in the work of a contract.  
A DBE performs a commercially useful function when it is responsible for execution of 
the work of the contract and is carrying out its responsibilities by actually performing, 
managing, and supervising the work involved.  To perform a commercially useful 
function, the DBE shall also be responsible with respect to materials and supplies used on 
the contract, for negotiating price, determining quality and quantity, ordering the material 
and installing (where applicable) and paying for the material itself.  To determine 
whether a DBE is performing a commercially useful function, City of Rocky Mount will 
evaluate the amount of work subcontracted, industry practices, whether the amount the 
firm is to be paid under the contract is commensurate with the work it is actually 
performing and the DBE credit claimed for its performance of the work, and any other 
relevant factors. 

 



 

(B) DBE Utilization in Trucking 
 

The following factors will be used to determine if a DBE trucking firm is performing 
a commercially useful function: 

 
(1) The DBE shall be responsible for the management and supervision of the entire 

trucking operation for which it is responsible on a particular contract, and there 
shall not be a contrived arrangement for the purpose of meeting DBE goals. 

 
(2) The DBE shall itself own and operate at least one fully licensed, insured, and 

operational truck used on the contract. 
 

(3) The DBE receives credit for the total value of the transportation services it 
provides on the contract using trucks it owns, insures, and operates using drivers 
it employs. 

 
(4) The DBE may subcontract the work to another DBE firm, including  

an owner-operator who is certified as a DBE.  The DBE who subcontracts work to 
another DBE receives credit for the total value of the transportation services the 
subcontracted DBE provides on the contract. 

 
(5) The DBE may also subcontract the work to a non-DBE firm, including from 

an owner-operator.  The DBE who subcontracts the work to a non-DBE is entitled 
to credit for the total value of transportation services provided by the  
non-DBE subcontractor not to exceed the value of transportation services 
provided by DBE-owned trucks on the contract.  Additional participation by  
non-DBE subcontractors receives credit only for the fee or commission it receives 
as a result of the subcontract arrangement.  The value of services performed under 
subcontract agreements between the DBE and the Contractor will not count 
towards the DBE contract requirement. 

 
(6) A DBE may lease truck(s) from an established equipment leasing business open 

to the general public.  The lease must indicate that the DBE has exclusive use of 
and control over the truck.  This requirement does not preclude the leased truck 
from working for others during the term of the lease with the consent of the DBE, 
so long as the lease gives the DBE absolute priority for use of the leased truck.  
This type of lease may count toward the DBE’s credit as long as the driver is 
under the DBE’s payroll. 

 
(7) Subcontracted/leased trucks shall display clearly on the dashboard the name of the 

DBE that they are subcontracted/leased to and their own company name if it is not 
identified on the truck itself.  Magnetic door  signs are not permitted. 

 



 

DBE Replacement 
 
When a Contractor has relied on a commitment to a DBE firm (or an approved substitute 
DBE firm) to meet all or part of a contract goal requirement, the contractor shall not terminate 
the DBE for convenience.  This includes, but is not limited to, instances in which the Contractor 
seeks to perform the work of the terminated subcontractor with another DBE subcontractor, 
a non-DBE subcontractor, or with the Contractor’s own forces or those of an affiliate.  A DBE 
may only be terminated after receiving the Assistant City Engineer’s written approval based 
upon a finding of good cause for the termination. 
 
All requests for replacement of a committed DBE firm shall be submitted to the Assistant City 
Engineer for approval on Form RF-1 (DBE Replacement Request).  If the Contractor fails to 
follow this procedure, the Contractor may be disqualified from further bidding for a period of up 
to 6 months. 
 
The Contractor shall comply with the following for replacement of a committed DBE: 
 
(A) Performance Related Replacement 
 

When a committed DBE is terminated for good cause as stated above, an additional DBE 
that was submitted at the time of bid may be used to fulfill the DBE commitment.  
A good faith effort will only be required for removing a committed DBE if there were no 
additional DBEs submitted at the time of bid to cover the same amount of work as the 
DBE that was terminated. 

 
If a replacement DBE is not found that can perform at least the same amount of work as 
the terminated DBE, the Contractor shall submit a good faith effort documenting the 
steps taken.  Such documentation shall include, but not be limited to, the following: 

 
(1) Copies of written notification to DBEs that their interest is solicited in contracting 

the work defaulted by the previous DBE or in subcontracting other items of work 
in the contract. 

 
(2) Efforts to negotiate with DBEs for specific subbids including, at a minimum: 

 
(a) The names, addresses, and telephone numbers of DBEs who were 

contacted. 
(b) A description of the information provided to DBEs regarding the plans 

and specifications for portions of the work to be performed. 
 

(3) A list of reasons why DBE quotes were not accepted. 
 
(4) Efforts made to assist the DBEs contacted, if needed, in obtaining bonding or 

insurance required by the Contractor. 
 



 

(B) Decertification Replacement 
 

(1) When a committed DBE is decertified by the NCDOT after the SAF (Subcontract 
Approval Form) has been received by City of Rocky Mount, City of Rocky 
Mount will not require the Contractor to solicit replacement DBE participation 
equal to the remaining work to be performed by the decertified firm.  The 
participation equal to the remaining work performed by the decertified firm will 
count toward the contract goal requirement. 

 
(2) When a committed DBE is decertified prior to the City of Rocky Mount receiving 

the SAF (Subcontract Approval Form) for the named DBE firm, the Contractor 
shall take all necessary and reasonable steps to replace the DBE subcontractor 
with another DBE subcontractor to perform at least the same amount of work to 
meet the DBE goal requirement.  If a DBE firm is not found to do the same 
amount of work, a good faith effort must be submitted to NCDOT (see A herein 
for required documentation). 

 
Changes in the Work 
 
When the Assistant City Engineer  makes changes that result in the reduction or elimination of 
work to be performed by a committed DBE, the Contractor will not be required to seek 
additional participation.  When the Assistant City Engineer  makes changes that result in 
additional work to be performed by a DBE based upon the Contractor’s commitment, the DBE 
shall participate in additional work to the same extent as the DBE participated in the original 
contract work. 
 
When the Assistant City Engineer  makes changes that result in extra work, which has more than 
a minimal impact on the contract amount, the Contractor shall seek additional participation by 
DBEs unless otherwise approved by the Assistant City Engineer. 
 
When the Assistant City Engineer makes changes that result in an alteration of plans or details of 
construction, and a portion or all of the work had been expected to be performed by a committed 
DBE, the Contractor shall seek participation by DBEs unless otherwise approved by the 
Assistant City Engineer. 
 
When the Contractor requests changes in the work that result in the reduction or elimination of 
work that the Contractor committed to be performed by a DBE, the Contractor shall seek 
additional participation by DBEs equal to the reduced DBE participation caused by the changes. 
 
Reports and Documentation 
 
A SAF (Subcontract Approval Form) shall be submitted for all work which is to be performed by 
a DBE subcontractor.  City of Rocky Mount reserves the right to require copies of actual 
subcontract agreements involving DBE subcontractors. 
 



 

When using transportation services to meet the contract commitment, the Contractor shall submit 
a proposed trucking plan in addition to the SAF.  The plan shall be submitted prior to beginning 
construction on the project.  The plan shall include the names of all trucking firms proposed for 
use, their certification type(s), the number of trucks owned by the firm, as well as the individual 
truck identification numbers, and the line item(s) being performed. 
 
Within 30 calendar days of entering into an agreement with a DBE for materials, supplies 
or services, not otherwise documented by the SAF as specified above, the Contractor shall 
furnish the Assistant City Engineer a copy of the agreement.  The documentation shall also 
indicate the percentage (60% or 100%) of expenditures claimed for DBE credit. 
 
Reporting Disadvantaged Business Enterprise Participation 
 
The Contractor shall provide the Assistant City Engineer with an accounting of payments made 
to all DBE firms, including material suppliers and contractors at all levels (prime, subcontractor, 
or second tier subcontractor).  This accounting shall be furnished to the Assistant City Engineer 
for any given month by the end of the following month.  Failure to submit this information 
accordingly may result in the following action: 
 
(A) Withholding of money due in the next partial pay estimate; or 
 
(B) Removal of an approved contractor from the prequalified bidders’ list or the removal of 

other entities from the approved subcontractors list.  (LGA may add to, change or delete 
this section.) 

 
While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 
accounting of payments to DBEs, it shall be the prime contractor’s responsibility to report all 
monthly and final payment information in the correct reporting manner. 
 
Failure on the part of the Contractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
further bidding until the required information is submitted. 
 
Failure on the part of any subcontractor to submit the required information in the time frame 
specified may result in the disqualification of that contractor and any affiliate companies from 
being approved for work on future projects until the required information is submitted. 

 
Contractors reporting transportation services provided by non-DBE lessees shall evaluate the 
value of services provided during the month of the reporting period only. 
 
At any time, the Assistant City Engineer can request written verification of subcontractor 
payments. 

 
The Contractor shall report the accounting of payments on the NCDOT’s  
DBE-IS (Subcontractor Payment Information) with each invoice.  Invoices will not be processed 
for payment until the DBE-IS is received. 



 

 
Failure to Meet Contract Requirements 
 
Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the 
2012 Standard Specifications may be cause to disqualify the Contractor. 
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This form must be completed in order for the Bid to be considered responsive and be publicly read. 

Bidders with no DBE participation must so indicate this on the form by entering the word or number zero. 
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Firm Name and Address Item No. Item Description 
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** Dollar Volume of DBE Subcontractor $ ____________ 

 
* The Dollar Volume shown in this column shall be the Actual Price Agreed 
Upon by the Prime Contractor and the DBE subcontractor, and these prices will 
be used to determine the percentage of the DBE participation in the contract. Percentage of Total Contract Bid Price   ____________ % 
 

** - Must have entry even if figure to be entered is zero. 
 

** - If firm is a Material Supplier Only, show Dollar Volume as 60% of Agreed Upon Amount from Letter of Intent. 
      If firm is a Manufacturer, show Dollar Volume as 100% of Agreed Upon Amount from Letter of Intent. 
 

This form must be completed in order for the Bid to be considered responsive and be publicly read. 
Bidders with no DBE participation must so indicate this on the form by entering the word or number zero. 



LETTER OF INTENT TO PERFORM AS A SUBCONTRACTOR 
 

CONTRACT: NAME  OF  BIDDER: 

 
The undersigned intends to perform work in connection with the above contract upon execution of the bid and 
subsequent award of contract by the Local Public Agency as: 

 
Name of MBE/WBE/DBE Subcontractor_____________________________________________ 
Address_______________________________________________________________________ 
City_____________________________State_____________________________Zip_________ 
 

Please check all that apply: 
Minority Business Enterprise (MBE)____ 
Women Business Enterprise (WBE)_____ 

Disadvantaged Business Enterprise (DBE)____ 
 

The MBE /WBE /DBE status of the above named subcontractor is certified by the North Carolina Department of 
Transportation. The above named subcontractor is prepared to perform the described work listed on the attached 
MBE/WBE/DBE Commitment Items sheet, in connection with the above contract upon execution of the bid and 
subsequent award of contract by the Local Public Agency. The above named subcontractor is prepared to perform 
the described work at the estimated Commitment Total for Subcontractor Price identified on the MBE/WBE/DBE 
Commitment Items sheet and amount indicated below. 
 
Commitment Total based on estimated Unit Prices and Quantities on the “attached” MBE/WBE/DBE 
Commitment Items sheet: 

Amount $ _________________________ 
 

The above named bidder and subcontractor mutually accepts the Commitment Total estimated for the Unit Prices 
and Quantities. This commitment total is based on estimated quantities only and most likely will vary up or down as 
the project is completed. Final compensation will be based on actual quantities of work performed and accepted 
during the pursuance of work. The above listed amount represents the entire dollar amount quoted based on these 
estimated quantities. No conversations, verbal agreements, and/or other forms of non-written representations shall 
serve to add, delete, or modify the terms as stated. 
 
This document shall not serve in any manner as an actual subcontract between the two parties. A separate 
subcontractor agreement will describe in detail the contractual obligations of the bidder and the MBE/WBE/DBE 
subcontractor. 
 
Affirmation 
 
The above named MBE/ WBE/ DBE subcontractor affirms that it will perform the portion(s) of the contract for the 
estimated dollar value as stated above. 
 
   

Name of MBE/ WBE/ DBE Subcontractor  Name of Bidder 
   

Signature / Title  Signature / Title 
   

Date  Date 
 



 

CERTIFICATION FOR FEDERAL-AID CONTRACTS: 
(3-21-90)  SP1 G85 
 

The prospective participant certifies, by signing and submitting this bid or proposal, to the best 
of his or her knowledge and belief, that: 
 
(A) No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(B) If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, 
Disclosure Form to Report Lobbying, in accordance with its instructions. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
The prospective participant also agrees by submitting his or her bid or proposal that he or she 
shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 
 



 

U.S. DEPARTMENT OF TRANSPORTATION HOTLINE: 
(11-22-94) 108-5 SP1 G100 
 

To report bid rigging activities call:     1-800-424-9071 
 
The U.S. Department of Transportation (DOT) operates the above toll-free hotline Monday 
through Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the hotline to report such 
activities. 
 
The hotline is part of the DOT's continuing effort to identify and investigate highway 
construction contract fraud and abuse is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
 



 

LOCATING EXISTING UNDERGROUND UTILITIES: 
(3-20-12) 105 SP1 G115 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-43, Article 105-8, line 28, after the first sentence, add the following: 
 
Identify excavation locations by means of pre-marking with white paint, flags, or stakes or 
provide a specific written description of the location in the locate request. 
 



 

TWELVE MONTH GUARANTEE: 
(7-15-03) 108 SP1 G145 
 

(A) The Contractor shall guarantee materials and workmanship against latent and patent 
defects arising from faulty materials, faulty workmanship or negligence for a period of 
twelve months following the date of final acceptance of the work for maintenance and 
shall replace such defective materials and workmanship without cost to the Department. 
The Contractor will not be responsible for damage due to faulty design, normal wear and 
tear, for negligence on the part of the Department, and/or for use in excess of the design. 

 
(B) Where items of equipment or material carry a manufacturer’s guarantee for any period in 

excess of twelve months, then the manufacturer’s guarantee shall apply for that particular 
piece of equipment or material.  The Department’s first remedy shall be through the 
manufacturer although the Contractor is responsible for invoking the warranted repair 
work with the manufacturer.  The Contractor’s responsibility shall be limited to the term 
of the manufacturer’s guarantee.  NCDOT would be afforded the same warranty as 
provided by the Manufacturer. 

 
This guarantee provision shall be invoked only for major components of work in which the 
Contractor would be wholly responsible for under the terms of the contract.  Examples would 
include pavement structures, bridge components, and sign structures.  This provision will not be 
used as a mechanism to force the Contractor to return to the project to make repairs or perform 
additional work that the Department would normally compensate the Contractor for.  In addition, 
routine maintenance activities (i.e. mowing grass, debris removal, ruts in earth shoulders,) are 
not parts of this guarantee. 
 
Appropriate provisions of the payment and/or performance bonds shall cover this guarantee for 
the project. 
 
To ensure uniform application statewide the Division Engineer will forward details regarding the 
circumstances surrounding any proposed guarantee repairs to the Chief Engineer for review and 
approval prior to the work being performed. 
 



 

OUTSOURCING OUTSIDE THE USA: 
(9-21-04) (Rev. 5-16-06)  SP1 G150 
 

All work on consultant contracts, services contracts, and construction contracts shall be 
performed in the United States of America.  No work shall be outsourced outside of the United 
States of America. 
 
Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor, 
work, services, staffing, or personnel to entities located outside of the United States. 
 
The North Carolina Secretary of Transportation shall approve exceptions to this provision in 
writing. 
 



 

GIFTS FROM VENDORS AND CONTRACTORS: 
(12-15-09) 107-1 SP1 G152 
 

By Executive Order 24, issued by Governor Perdue, and N.C.G.S.§ 133-32, it is unlawful for any 
vendor or contractor (i.e. architect, bidder, contractor, construction manager, design professional, 
engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts or to give 
favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 
Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 
and contractors who: 
 
(A) Have a contract with a governmental agency; or  
(B) Have performed under such a contract within the past year; or  
(C) Anticipate bidding on such a contract in the future. 
 
For additional information regarding the specific requirements and exemptions, vendors and 
contractors are encouraged to review Executive Order 24 and N.C.G.S. § 133-32. 
 
Executive Order 24 also encouraged and invited other State Agencies to implement the 
requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 
should contact other State Agencies to determine if those agencies have adopted Executive 
Order 24. 
 



 

EROSION AND SEDIMENT CONTROL/STORMWATER CERTIFICATION: 
(1-16-07) (Rev 9-18-12) 105-16, 225-2, 16 SP1 G180 
 

General 
 
Schedule and conduct construction activities in a manner that will minimize soil erosion and the 
resulting sedimentation and turbidity of surface waters.  Comply with the requirements herein 
regardless of whether or not a National Pollution discharge Elimination System (NPDES) permit 
for the work is required. 
 
Establish a chain of responsibility for operations and subcontractors’ operations to ensure that 
the Erosion and Sediment Control/Stormwater Pollution Prevention Plan is implemented and 
maintained over the life of the contract. 
 
(A) Certified Supervisor - Provide a certified Erosion and Sediment Control/Stormwater 

Supervisor to manage the Contractor and subcontractor operations, insure compliance 
with Federal, State and Local ordinances and regulations, and manage the Quality 
Control Program. 

 
(B) Certified Foreman - Provide a certified, trained foreman for each construction operation 

that increases the potential for soil erosion or the possible sedimentation and turbidity of 
surface waters. 

 
(C) Certified Installer - Provide a certified installer to install or direct the installation for 

erosion or sediment/stormwater control practices. 
 
(D) Certified Designer - Provide a certified designer for the design of the erosion and 

sediment control/stormwater component of reclamation plans and, if applicable, for the 
design of the project erosion and sediment control/stormwater plan. 

 
Roles and Responsibilities 
 
(A) Certified Erosion and Sediment Control/Stormwater Supervisor - The Certified 

Supervisor shall be Level II and responsible for ensuring the erosion and sediment 
control/stormwater plan is adequately implemented and maintained on the project and for 
conducting the quality control program.  The Certified Supervisor shall be on the project 
within 24 hours notice from initial exposure of an erodible surface to the project’s final 
acceptance.  Perform the following duties: 

 
(1) Manage Operations - Coordinate and schedule the work of subcontractors so that 

erosion and sediment control/stormwater measures are fully executed for each 
operation and in a timely manner over the duration of the contract. 

 
(a) Oversee the work of subcontractors so that appropriate erosion and 

sediment control/stormwater preventive measures are conformed to at 
each stage of the work. 



 

(b) Prepare the required National Pollutant Discharge Elimination System 
(NPDES) Inspection Record and submit to the Engineer. 

(c) Attend all weekly or monthly construction meetings to discuss the findings 
of the NPDES inspection and other related issues. 

(d) Implement the erosion and sediment control/stormwater site plans 
requested. 

(e) Provide any needed erosion and sediment control/stormwater practices for 
the Contractor’s temporary work not shown on the plans, such as, but not 
limited to work platforms, temporary construction, pumping operations, 
plant and storage yards, and cofferdams. 

(f) Acquire applicable permits and comply with requirements for borrow pits, 
dewatering, and any temporary work conducted by the Contractor in 
jurisdictional areas. 

(g) Conduct all erosion and sediment control/stormwater work in a timely and 
workmanlike manner. 

(h) Fully perform and install erosion and sediment control/stormwater work 
prior to any suspension of the work. 

(i) Coordinate with Department, Federal, State and Local Regulatory 
agencies on resolution of erosion and sediment control/stormwater issues 
due to the Contractor’s operations. 

(j) Ensure that proper cleanup occurs from vehicle tracking on paved surfaces 
or any location where sediment leaves the Right-of-Way. 

(k) Have available a set of erosion and sediment control/stormwater plans that 
are initialed and include the installation date of Best Management 
Practices.  These practices shall include temporary and permanent 
groundcover and be properly updated to reflect necessary plan and field 
changes for use and review by Department personnel as well as regulatory 
agencies. 

 
(2) Requirements set forth under the NPDES Permit - The Department's NPDES 

Stormwater permit (NCS000250) outlines certain objectives and management 
measures pertaining to construction activities.  The permit references 
NCG010000, General Permit to Discharge Stormwater under the NPDES, and 
states that the Department shall incorporate the applicable requirements into its 
delegated Erosion and Sediment Control Program for construction activities 
disturbing one or more acres of land.  The Department further incorporates these 
requirements on all contracted bridge and culvert work at jurisdictional waters, 
regardless of size.  Some of the requirements are, but are not limited to: 

 
(a) Control project site waste to prevent contamination of surface or ground 

waters of the state, i.e. from equipment operation/maintenance, 
construction materials, concrete washout, chemicals, litter, fuels, 
lubricants, coolants, hydraulic fluids, any other petroleum products, and 
sanitary waste. 

(b) Inspect erosion and sediment control/stormwater devices and stormwater 
discharge outfalls at least once every 7 calendar days, twice weekly for 



 

construction related Federal Clean Water Act, Section 303(d) impaired 
streams with turbidity violations, and within 24 hours after a significant 
rainfall event of 0.5 inch that occurs within a 24 hour period. 

(c) Maintain an onsite rain gauge or use the Department’s Multi-Sensor 
Precipitation Estimate website to maintain a daily record of rainfall 
amounts and dates. 

(d) Maintain erosion and sediment control/stormwater inspection records for 
review by Department and Regulatory personnel upon request. 

(e) Implement approved reclamation plans on all borrow pits, waste sites and 
staging areas. 

(f) Maintain a log of turbidity test results as outlined in the Department's 
Procedure for Monitoring Borrow Pit Discharge. 

(g) Provide secondary containment for bulk storage of liquid materials. 
(h) Provide training for employees concerning general erosion and sediment 

control/stormwater awareness, the Department’s NPDES Stormwater 
Permit NCS000250 requirements, and the applicable requirements of the 
General Permit, NCG010000. 

(i) Report violations of the NPDES permit to the Engineer immediately who 
will notify the Division of Water Quality Regional Office within 24 hours 
of becoming aware of the violation. 

 
(3) Quality Control Program - Maintain a quality control program to control erosion, 

prevent sedimentation and follow provisions/conditions of permits.  The quality 
control program shall: 

 
(a) Follow permit requirements related to the Contractor and subcontractors’ 

construction activities. 
(b) Ensure that all operators and subcontractors on site have the proper 

erosion and sediment control/stormwater certification. 
(c) Notify the Engineer when the required certified erosion and sediment 

control/stormwater personnel are not available on the job site when 
needed. 

(d) Conduct the inspections required by the NPDES permit. 
(e) Take corrective actions in the proper timeframe as required by the NPDES 

permit for problem areas identified during the NPDES inspections. 
(f) Incorporate erosion control into the work in a timely manner and stabilize 

disturbed areas with mulch/seed or vegetative cover on a section-by-
section basis. 

(g) Use flocculants approved by state regulatory authorities where appropriate 
and where required for turbidity and sedimentation reduction. 

(h) Ensure proper installation and maintenance of temporary erosion and 
sediment control devices. 

(i) Remove temporary erosion or sediment control devices when they are no 
longer necessary as agreed upon by the Engineer. 



 

(j) The Contractor’s quality control and inspection procedures shall be 
subject to review by the Engineer.  Maintain NPDES inspection records 
and make records available at all times for verification by the Engineer. 

 
(B) Certified Foreman - At least one Certified Foreman shall be onsite for each type of work 

listed herein during the respective construction activities to control erosion, prevent 
sedimentation and follow permit provisions: 

 
(1) Foreman in charge of grading activities 
(2) Foreman in charge of bridge or culvert construction over jurisdictional areas 
(3) Foreman in charge of utility activities 

 
The Contractor may request to use the same person as the Level II Supervisor and 
Level II Foreman.  This person shall be onsite whenever construction activities as 
described above are taking place.  This request shall be approved by the Engineer prior to 
work beginning. 

 
The Contractor may request to name a single Level II Foreman to oversee multiple 
construction activities on small bridge or culvert replacement projects.  This request shall 
be approved by the Engineer prior to work beginning. 

 
(C) Certified Installers - Provide at least one onsite, Level I Certified Installer for each of the 

following erosion and sediment control/stormwater crew: 
 

(1) Seeding and Mulching 
(2) Temporary Seeding 
(3) Temporary Mulching 
(4) Sodding 
(5) Silt fence or other perimeter erosion/sediment control device installations 
(6) Erosion control blanket installation 
(7) Hydraulic tackifier installation 
(8) Turbidity curtain installation 
(9) Rock ditch check/sediment dam installation 
(10) Ditch liner/matting installation 
(11) Inlet protection 
(12) Riprap placement 
(13) Stormwater BMP installations (such as but not limited to level spreaders, 

retention/detention devices) 
(14) Pipe installations within jurisdictional areas 

 
If a Level I Certified Installer is not onsite, the Contractor may substitute 
a Level II Foreman for a Level I Installer, provided the Level II Foreman is not tasked to 
another crew requiring Level II Foreman oversight. 

 
(D) Certified Designer - Include the certification number of the Level III-B Certified 

Designer on the erosion and sediment control/stormwater component of all reclamation 



 

plans and if applicable, the certification number of the Level III-A Certified Designer on 
the design of the project erosion and sediment control/stormwater plan. 

 
Preconstruction Meeting 
 
Furnish the names of the Certified Erosion and Sediment Control/Stormwater Supervisor, 
Certified Foremen, Certified Installers and Certified Designer and notify the Engineer of 
changes in certified personnel over the life of the contract within 2 days of change. 
 
Ethical Responsibility 
 
Any company performing work for the North Carolina Department of Transportation has the 
ethical responsibility to fully disclose any reprimand or dismissal of an employee resulting from 
improper testing or falsification of records. 
 
Revocation or Suspension of Certification 
 
Upon recommendation of the Chief Engineer to the certification entity, certification for 
Supervisor, Certified Foremen, Certified Installers and Certified Designer may be revoked or 
suspended with the issuance of an Immediate Corrective Action (ICA), Notice of 
Violation (NOV), or Cease and Desist Order for erosion and sediment control/stormwater related 
issues. 
 
The Chief Engineer may recommend suspension or permanent revocation of certification due to 
the following: 
 
(A) Failure to adequately perform the duties as defined within this certification provision. 
(B) Issuance of an ICA, NOV, or Cease and Desist Order. 
(C) Failure to fully perform environmental commitments as detailed within the permit 

conditions and specifications. 
(D) Demonstration of erroneous documentation or reporting techniques. 
(E) Cheating or copying another candidate’s work on an examination. 
(F) Intentional falsification of records. 
(G) Directing a subordinate under direct or indirect supervision to perform any of the above 

actions. 
(H) Dismissal from a company for any of the above reasons. 
(I) Suspension or revocation of one’s certification by another entity. 
 
Suspension or revocation of a certification will be sent by certified mail to the certificant and the 
Corporate Head of the company that employs the certificant. 
 
A certificant has the right to appeal any adverse action which results in suspension or permanent 
revocation of certification by responding, in writing, to the Chief Engineer within 10 calendar 
days after receiving notice of the proposed adverse action. 
 



 

Chief Engineer 
1536 Mail Service Center 
Raleigh, NC 27699-1536 

 
Failure to appeal within 10 calendar days will result in the proposed adverse action becoming 
effective on the date specified on the certified notice.  Failure to appeal within the time specified 
will result in a waiver of all future appeal rights regarding the adverse action taken.  The 
certificant will not be allowed to perform duties associated with the certification during the 
appeal process. 
 
The Chief Engineer will hear the appeal and make a decision within 7 days of hearing the appeal.  
Decision of the Chief Engineer will be final and will be made in writing to the certificant. 
 
If a certification is temporarily suspended, the certificant shall pass any applicable written 
examination and any proficiency examination, at the conclusion of the specified suspension 
period, prior to having the certification reinstated. 
 
Measurement and Payment 
 
Certified Erosion and Sediment Control/Stormwater Supervisor, Certified Foremen, Certified 
Installers and Certified Designer will be incidental to the project for which no direct 
compensation will be made. 
 



 

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE: 
(2-20-07) (Rev. 3-20-13) 105-16, 230, 801 SP1 G181 
 

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs 
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams, 
lakes or reservoirs designated as trout waters.  For lakes and reservoirs not designated as trout 
waters, the turbidity shall not exceed 25 NTUs.  If the turbidity exceeds these levels due to 
natural background conditions, the existing turbidity level shall not be increased. 
 
If during any operating day, the downstream water quality exceeds the standard, the Contractor 
shall do all of the following: 
 
(A) Either cease discharge or modify the discharge volume or turbidity levels to bring the 

downstream turbidity levels into compliance, or 
 
(B) Evaluate the upstream conditions to determine if the exceedance of the standard is due to 

natural background conditions.  If the background turbidity measurements exceed the 
standard, operation of the pit and discharge can continue as long as the stream turbidity 
levels are not increased due to the discharge. 

 
(C) Measure and record the turbidity test results (time, date and sampler) at all defined 

sampling locations 30 minutes after startup and at a minimum, one additional sampling of 
all sampling locations during that 24-hour period in which the borrow pit is discharging. 

 
(D) Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not 

brought into compliance. 
 
During the Environmental Assessment required by Article 230-4 of the 2012 Standard 
Specifications, the Contractor shall define the point at which the discharge enters into the State’s 
surface waters and the appropriate sampling locations.  Sampling locations shall include points 
upstream and downstream from the point at which the discharge enters these waters.  Upstream 
sampling location shall be located so that it is not influenced by backwater conditions and 
represents natural background conditions.  Downstream sampling location shall be located at the 
point where complete mixing of the discharge and receiving water has occurred. 
 
The discharge shall be closely monitored when water from the dewatering activities is introduced 
into jurisdictional wetlands.  Any time visible sedimentation (deposition of sediment) on the 
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in 
the stilling basin can be reduced to a level where sediment deposition does not occur.  Staining of 
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does 
not constitute sedimentation.  No activities shall occur in wetlands that adversely affect the 
functioning of a wetland.  Visible sedimentation will be considered an indication of possible 
adverse impacts on wetland use. 
 
The Engineer will perform independent turbidity tests on a random basis.  These results will be 
maintained in a log within the project records.  Records will include, at a minimum, turbidity test 
results, time, date and name of sampler.  Should the Department’s test results exceed those of the 



 

Contractor’s test results, an immediate test shall be performed jointly with the results 
superseding the previous test results of both the Department and the Contractor. 
 
The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix, 
available at http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/ 
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to 
address water quality standards.  Tier I Methods include stilling basins which are standard 
compensatory BMPs.  Other Tier I methods are noncompensatory and shall be used when needed 
to meet the stream turbidity standards.  Tier II Methods are also noncompensatory and are 
options that may be needed for protection of rare or unique resources or where special 
environmental conditions exist at the site which have led to additional requirements being placed 
in the DWQ’s 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer 
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.  
Should the Contractor exhaust all Tier I Methods on a site exclusive of rare or unique resources 
or special environmental conditions, Tier II Methods may be required by regulators on a case by 
case basis per supplemental agreement. 
 
The Contractor may use cation exchange capacity (CEC) values from proposed site borings to 
plan and develop the bid for the project.  CEC values exceeding 15 milliequivalents per 
100 grams of soil may indicate a high potential for turbidity and should be avoided when 
dewatering into surface water is proposed. 
 
No additional compensation for monitoring borrow pit discharge will be paid. 
 

http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0BFiles/TurbidityReductionOptionSheet.pdf
http://www.ncdot.gov/doh/operations/dp_chief_eng/roadside/fieldops/downloads/%0BFiles/TurbidityReductionOptionSheet.pdf


 

EMPLOYMENT: 
(11-15-11) (Rev. 1-17-12) 108, 102 SP1 G184 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-20, Subarticle 102-15(O), delete and replace with the following: 
 
(O) Failure to restrict a former Department employee as prohibited by Article 108-5. 
 
Page 1-65, Article 108-5 Character of Workmen, Methods, and Equipment, line 32, delete 
all of line 32, the first sentence of the second paragraph and the first word of the second sentence 
of the second paragraph. 
 



MATERIALS: 
(2-21-12) (Rev. 5-21-13) 1000, 1005, 1050, 1074, 1078, 1080, 1081, 1087, 1092 SP10 R01 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following: 
 
Use materials which do not produce a mottled appearance through rusting or other staining of the 
finished concrete surface. 
 
Page 10-5, Table 1000-1, REQUIREMENTS FOR CONCRETE, replace with the following: 
 

TABLE 1000-1 
REQUIREMENTS FOR CONCRETE 

Maximum Water-Cement Ratio Consistency 
Max. Slump Cement Content 

Air-Entrained 
Concrete 

Non Air-
Entrained 
Concrete 

Vibrated Non- Vibrated 
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Min. Max. Min. Max. 

Units psi     inch inch lb/cy lb/cy lb/cy lb/cy 
AA 4,500 0.381 0.426 - - 3.5 - 639 715 - - 

AA Slip 
Form 4,500 0.381 0.426 - - 1.5 - 639 715 - - 

Drilled Pier 4,500 - - 0.450 0.450 - 
5-7 dry 

7-9 wet 
- - 640 800 

A 3,000 0.488 0.532 0.550 0.594 3.5 4 564 - 602 - 
B 2,500 0.488 0.567 0.559 0.630 2.5 4 508 - 545 - 

B Slip 
Formed 2,500 0.488 0.567 - - 1.5 - 508 - - - 

Sand Light-
weight 4,500 - 0.420 - - 4 - 715 - - - 

Latex 
Modified 

3,000 
7 day 0.400 0.400 - - 6 - 658 - - - 

Flowable 
Fill 

excavatable 

150 max. 
at 56 days 

as needed as needed as needed as needed - Flow-
able - - 40 100 

Flowable 
Fill 

non-excavatable 
125 as needed as needed as needed as needed - Flow-

able - - 100 as 
needed 

Pavement 

4,500 
design, 

field 

650 
flexural, 

design only 

0.559 0.559 - - 

1.5 
slip 
form 

3.0 
hand 
place 

- 526 - - - 

Precast 
See Table 

1077-1 
as needed as needed - - 6 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

as 
needed 

Prestress per 
contract 

See Table 
1078-1 

See 
Table 

1078-1 
- - 8 - 564 as 

needed - - 

 
Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with: 
 
All fencing material and accessories shall meet Section 106. 
 



Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace 
with the following: 
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Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two 
sentences with the following: 
 
Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof 
load testing will only be required for new casting designs during the design process, and 



conformance to M306 loading (40,000 lbs.) will be required only when noted on the design 
documents. 
 
Page 10-126, Table 1078-1, REQUIREMENTS FOR CONCRETE, replace with the 
following: 
 

TABLE 1078-1 
REQUIREMENTS FOR CONCRETE 

Property 

28 Day Design 
Compressive 

Strength  
6,000 psi or less 

28 Day Design 
Compressive 

Strength  
greater than 

6,000 psi 
Maximum Water/Cementitious Material Ratio 0.45 0.40 

Maximum Slump without HRWR 3.5" 3.5" 
Maximum Slump with HRWR 8" 8" 

Air Content (upon discharge into forms) 5 + 2% 5 + 2% 
 
Page 10-151, Article 1080-4 Inspection and Sampling, lines 18-22, replace (B), (C) and (D) 
with the following: 
 
(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole 

Immersion Test. 
 
(C) At least 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541. 
 
(D) A certified test report from an approved independent testing laboratory for the Salt Fog 

Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as 
specified in AASHTO M 300. 

 
(E) A certified test report from an approved independent testing laboratory that the product 

has been tested for slip coefficient and meets AASHTO M253, Class B. 
 
Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third 
sentences of the description for Type 3A. 
 
Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph 
with the following: 
 
For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and 
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the 
bonding system will obtain 125% of the specified required yield strength of the fixture.  Furnish 
certification that, for the particular bolt grade, diameter and embedment depth required, the 
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.  
For certification and anchorage, use 3,000 psi as the minimum Portland cement concrete 
compressive strength used in this test.  Use adhesives that meet Section 1081. 



 
List the properties of the adhesive on the container and include density, minimum and maximum 
temperature application, setting time, shelf life, pot life, shear strength and compressive strength. 
 
Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle. 
 
Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with 
the following: 
 
All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm 
lead. 
 
Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second 
paragraph with the following: 
 
All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2 
and 23 USC § 109(r). 
 
Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the 
following after the first paragraph: 
 
Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads, 
without crushing, to check for any levels of arsenic and lead.  If any arsenic or lead is detected, 
the sample shall be crushed and repeat the test using X-ray Fluorescence.  If the X-ray 
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States 
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm 
arsenic or 200 ppm lead. 
 
Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace 
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following: 
 

TABLE 1092-3 
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A 

(Candelas Per Lux Per Square Meter) 

Observation 
Angle, degrees 

Entrance 
Angle, 
degrees W

h
it
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B
lu

e Fluorescent 
Yellow Green 

Fluorescent 
Yellow 

0.2 -4.0 525 395 52 95 30 420 315 
0.2 30.0 215 162 22 43 10 170 130 
0.5 -4.0 310 230 31 56 18 245 185 
0.5 30.0 135 100 14 27 6 110 81 
1.0 -4.0 120 60 8 16 3.6 64 48 
1.0 30.0 45 34 4.5 9 2 36 27 

 



STANDARD SPECIAL PROVISION 
AVAILABILITY OF FUNDS – TERMINATION OF CONTRACTS 

(5-20-08) Z-2 
 

General Statute 143C-6-11.  (h) Highway Appropriation is hereby incorporated verbatim in this 
contract as follows: 
 
    (h)  Amounts Encumbered. – Transportation project appropriations may be encumbered in the 
amount of allotments made to the Department of Transportation by the Director for the estimated 
payments for transportation project contract work to be performed in the appropriation fiscal 
year.  The allotments shall be multiyear allotments and shall be based on estimated revenues and 
shall be subject to the maximum contract authority contained in General Statute 143C-6-11(c).  
Payment for transportation project work performed pursuant to contract in any fiscal year other 
than the current fiscal year is subject to appropriations by the General Assembly.  Transportation 
project contracts shall contain a schedule of estimated completion progress, and any acceleration 
of this progress shall be subject to the approval of the Department of Transportation provided 
funds are available.  The State reserves the right to terminate or suspend any transportation 
project contract, and any transportation project contract shall be so terminated or suspended if 
funds will not be available for payment of the work to be performed during that fiscal year 
pursuant to the contract.  In the event of termination of any contract, the contractor shall be given 
a written notice of termination at least 60 days before completion of scheduled work for which 
funds are available.  In the event of termination, the contractor shall be paid for the work already 
performed in accordance with the contract specifications. 
 
Payment will be made on any contract terminated pursuant to the special provision in accordance 
with Subarticle 108-13(E) of the 2012 Standard Specifications. 
 
 



 

STANDARD SPECIAL PROVISION 

 
ERRATA 

(1-17-12) (Rev. 9-18-12) Z-4 
 

Revise the 2012 Standard Specifications as follows: 
 

Division 2 
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26” with 
“Article 107-25”. 
Page 2-17, Article 226-3, Measurement and Payment, line 2, delete “pipe culverts,”. 
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as 
follows:  Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone”; Line 12, replace 
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for 
Potential Wetlands and Endangered Species”; and Line 33, replace “(6) Approval” with 
“(4) Approval”. 

 
Division 4 

Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with 
“reinforcement”. 

 
Division 6 

Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula 
Adjustments, replace “30” with “45”. 
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with  
“Subarticle 609-6(D)”. 
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of 
P0.075/Pbe Ratio with “1.0”. 
Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with  
“Subarticle 1012-1(E)” 

 
Division 10 

Page 10-74, Table 1056-1 Geotextile Requirements, replace “50%” for the UV Stability 
(Retained Strength) of Type 5 geotextiles with “70%”. 

 
Division 12 

Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of the title. 
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2” with “Table 1205-4”. 
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables 
with “POLYUREA”. 
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4” with “Table 1205-6”. 
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5” with “Table 1205-7”. 
 



 

Division 15 
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the 

following:   
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and 
replace with “shall be performed”. 
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1”. 

 
Division 17 

Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect 
Center, delete this subarticle. 
 
Revise the 2012 Roadway Standard Drawings as follows: 
 
1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01” 
with “1631.01”. 
 



STANDARD SPECIAL PROVISION 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a

 
Within Quarantined Area 
 
This project may be within a county regulated for plant and/or pests.  If the project or any part of 
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 
prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 
a certificate or limited permit for any regulated article moving from the quarantined area. 
 
Originating in a Quarantined County 
 
Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 
Department of Agriculture.  Have the certificate or limited permit accompany the article when it 
arrives at the project site. 
 
Contact 
 
Contact the N.C. Department of Agriculture/United States Department of Agriculture  
at 1-800-206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those 
specific project sites located in the quarantined area or for any regulated article used on this 
project originating in a quarantined county. 
 
Regulated Articles Include 
 
1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 
cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 
3. Plant crowns and roots. 
4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 
5. Hay, straw, fodder, and plant litter of any kind. 
6. Clearing and grubbing debris. 
7. Used agricultural cultivating and harvesting equipment. 
8. Used earth-moving equipment. 
9. Any other products, articles, or means of conveyance, of any character, if determined by 

an inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or 
other noxious weeds. 

 



STANDARD SPECIAL PROVISION 
 

AWARD OF CONTRACT 
(6-28-77) Z-6 

 
“The North Carolina Department of Transportation, in accordance with the provisions of Title VI 
of the Civil Rights Act of 1964 (78 Stat. 252) and the Regulations of the Department of 
Transportation (49 C.F.R., Part 21), issued pursuant to such act, hereby notifies all bidders that it 
will affirmatively insure that the contract entered into pursuant to this advertisement will be 
awarded to the lowest responsible bidder without discrimination on the ground of race, color, or 
national origin”. 
 



 

STANDARD SPECIAL PROVISION 
 

MINORITY AND FEMALE EMPLOYMENT REQUIREMENTS 
Z-7 

 
NOTICE OF REQUIREMENTS FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE NUMBER 11246) 
 
1. The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor’s aggregate workforce in each trade on all construction work in the 
covered area, see as shown on the attached sheet entitled “Employment Goals for Minority and 
Female participation”. 
 
 These goals are applicable to all the Contractor’s construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the Contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply the 
goals established for such geographical area where the work is actually performed.  With regard 
to this second area, the Contractor also is subject to the goals for both its federally involved and 
nonfederally involved construction. 
 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR 
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its 
effort to meet the goals.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade and the Contractor 
shall make a good faith effort to employ minorities and women evenly on each of its projects.  
The transfer of minority or female employees or trainees from Contractor to Contractor or from 
project to project or the sole purpose of meeting the Contractor’s goals shall be a violation of the 
contract, the executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the 
goals will be measured against the total work hours performed. 
 
2. As used in this Notice and in the contract resulting from this solicitation, the “covered 
area” is the county or counties shown on the cover sheet of the proposal form and contract. 



 

EMPLOYMENT GOALS FOR MINORITY 
AND FEMALE PARTICIPATION 

 
Economic Areas 

Area 023  29.7% Area 026  33.5% Area 029  15.7% 
Bertie County Bladen County Alexander County 
Camden County Hoke County Anson County 
Chowan County Richmond County Burke County 
Gates County Robeson County Cabarrus County 
Hertford County Sampson County Caldwell County 
Pasquotank County Scotland County Catawba County 
Perquimans County  Cleveland County 
 Area  027  24.7% Iredell County 
Area 024   31.7% Chatham County Lincoln County 
Beaufort County Franklin County Polk County 
Carteret County Granville County Rowan County 
Craven County Harnett County Rutherford County 
Dare County Johnston County Stanly County 
Edgecombe County Lee County  
Green County Person County Area 0480  8.5% 
Halifax County Vance County Buncombe County 
Hyde County Warren County Madison County 
Jones County   
Lenoir County Area  028   15.5% Area  030   6.3% 
Martin County Alleghany County Avery County 
Nash County Ashe County Cherokee County 
Northampton County Caswell County Clay County 
Pamlico County Davie County Graham County 
Pitt County Montgomery County Haywood County 
Tyrrell County Moore County Henderson County 
Washington County Rockingham County Jackson County 
Wayne County Surry County McDowell County 
Wilson County Watauga County Macon County 
 Wilkes County Mitchell County 
Area   025   23.5%  Swain County 
Columbus County  Transylvania County 
Duplin County  Yancey County 
Onslow County   
Pender County   
   
 
______________________________________________________________________________ 
 



 

SMSA Areas 
 

Area   5720   26.6% Area  6640   22.8% Area   3120   16.4% 
Currituck County Durham County Davidson County 
 Orange County Forsyth County 
Area   9200   20.7% Wake County Guilford County 
Brunswick County  Randolph County 
New Hanover County Area  1300   16.2% Stokes County 
 Alamance County Yadkin County 
Area 2560    24.2%   
Cumberland County  Area  1520   18.3% 
  Gaston County 
  Mecklenburg County 
  Union County 
   
   
 
______________________________________________________________________________ 
 
 

Goals for Female 
 
 

Participation in Each Trade 
 

(Statewide)   6.9% 



 

STANDARD SPECIAL PROVISION 
 

REQUIRED CONTRACT PROVISIONS FEDERAL - AID CONSTRUCTION CONTRACTS 
FHWA - 1273 Electronic Version - May 1, 2012 Z-8 
 

I. General  
II. Nondiscrimination  
III. Nonsegregated Facilities  
IV. Davis-Bacon and Related Act Provisions  
V. Contract Work Hours and Safety Standards Act Provisions  
VI. Subletting or Assigning the Contract  
VII. Safety: Accident Prevention  
VIII. False Statements Concerning Highway Projects  
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act  
X. Compliance with Governmentwide Suspension and Debarment Requirements  
XI. Certification Regarding Use of Contract Funds for Lobbying 
 

ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian Development Highway System or Appalachian Local Access Road Contracts (included in 

Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23 (excluding emergency contracts solely 
intended for debris removal). The contractor (or subcontractor) must insert this form in each subcontract and further require its inclusion in all 
lower tier subcontracts (excluding purchase orders, rental agreements and other agreements for supplies or services). 

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any purchase order, rental agreement 
or agreement for other services. The prime contractor shall be responsible for compliance by any subcontractor, lower-tier subcontractor or 
service provider. 

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in lower tier subcontracts (excluding 
subcontracts for design services, purchase orders, rental agreements and other agreements for supplies or services). The design-builder shall be 
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider. 

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents, however, the Form  
FHWA-1273 must be physically incorporated (not referenced) in all contracts, subcontracts and lower-tier subcontracts (excluding purchase 
orders, rental agreements and other agreements for supplies or services related to a construction contract). 

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply to all work performed on the contract by 
the contractor's own organization and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient grounds for withholding of progress 
payments, withholding of final payment, termination of the contract, suspension / debarment or any other action determined to be appropriate by 
the contracting agency and FHWA. 

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for any purpose within the limits of 
a construction project on a Federal-aid highway unless it is labor performed by convicts who are on parole, supervised release, or probation. The 
term Federal-aid highway does not include roadways functionally classified as local roads or rural minor collectors. 

 
II. NONDISCRIMINATION 
 

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR Part 230 are not applicable to material supply, engineering, or architectural service 
contracts. 

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order 11246, 41 CFR 60,  
29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as 
amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause in 41 CFR 60-1.4(b) and, for all 
construction contracts exceeding $10,000, the Standard Federal Equal Employment Opportunity Construction Contract Specifications in  
41 CFR 60-4.3. 

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order 11246 and the policies of the 
Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The contracting agency and the FHWA have the authority and the responsibility to 
ensure compliance with Title 23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil Rights Act of 
1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633. 

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform to the U.S. Department of 
Labor (US DOL) and FHWA requirements. 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to take affirmative action to 
assure equal opportunity as set forth under laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627,  
41 CFR 60 and 49 CFR 27) and orders of the Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to  
23 U.S.C. 140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities under this contract. 
The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are 

 



 

incorporated by reference in this contract. In the execution of this contract, the contractor agrees to comply with the following minimum specific 
requirement activities of EEO: 
a. The contractor will work with the contracting agency and the Federal Government to ensure that it has made every good faith effort to 

provide equal opportunity with respect to all of its terms and conditions of employment and in their review of activities under the contract. 
b. The contractor will accept as its operating policy the following statement: 
 "It is the policy of this Company to assure that applicants are employed, and that employees are treated during employment, without regard to 

their race, religion, sex, color, national origin, age or disability. Such action shall include: employment, upgrading, demotion, or transfer; 
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, pre-apprenticeship, and/or on-the-job training." 

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer who will have the responsibility for and 
must be capable of effectively administering and promoting an active EEO program and who must be assigned adequate authority and 
responsibility to do so. 

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, and discharge employees, or who 
recommend such action, or who are substantially involved in such action, will be made fully cognizant of, and will implement, the contractor's 
EEO policy and contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that the above agreement 
will be met, the following actions will be taken as a minimum: 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work and then not less often than once 

every six months, at which time the contractor's EEO policy and its implementation will be reviewed and explained. The meetings will be 
conducted by the EEO Officer. 

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO Officer, covering all major aspects of 
the contractor's EEO obligations within thirty days following their reporting for duty with the contractor. 

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in the contractor's procedures for 
locating and hiring minorities and women. 

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the notation: "An Equal 
Opportunity Employer." All such advertisements will be placed in publications having a large circulation among minorities and women in the 
area from which the project work force would normally be derived. 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct recruitment through public and private 

employee referral sources likely to yield qualified minorities and women. To meet this requirement, the contractor will identify sources of 
potential minority group employees, and establish with such identified sources procedures whereby minority and women applicants may be 
referred to the contractor for employment consideration. 

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, the contractor is expected to observe 
the provisions of that agreement to the extent that the system meets the contractor's compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of discriminating against minorities or women, or obligates the contractor to do the same, 
such implementation violates Federal nondiscrimination provisions. 

c. The contractor will encourage its present employees to refer minorities and women as applicants for employment. Information and 
procedures with regard to referring such applicants will be discussed with employees. 

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, and personnel actions of every 
type, including hiring, upgrading, promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, 
national origin, age or disability. The following procedures shall be followed: 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and employee facilities do not indicate 

discriminatory treatment of project site personnel. 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine any evidence of discriminatory 

wage practices. 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is evidence of discrimination. Where 

evidence is found, the contractor will promptly take corrective action. If the review indicates that the discrimination may extend beyond the 
actions reviewed, such corrective action shall include all affected persons. 

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in connection with its obligations 
under this contract, will attempt to resolve such complaints, and will take appropriate corrective action within a reasonable time. If the 
investigation indicates that the discrimination may affect persons other than the complainant, such corrective action shall include such other 
persons. Upon completion of each investigation, the contractor will inform every complainant of all of their avenues of appeal. 

6. Training and Promotion: 
a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who are applicants for employment or 

current employees. Such efforts should be aimed at developing full journey level status employees in the type of trade or job classification 
involved. 

b. Consistent with the contractor's work force requirements and as permissible under Federal and State regulations, the contractor shall make 
full use of training programs, i.e., apprenticeship, and on-the-job training programs for the geographical area of contract performance. In the 
event a special provision for training is provided under this contract, this subparagraph will be superseded as indicated in the special 
provision. The contracting agency may reserve training positions for persons who receive welfare assistance in accordance with 
 23 U.S.C. 140(a). 

c The contractor will advise employees and applicants for employment of available training programs and entrance requirements for each. 
d. The contractor will periodically review the training and promotion potential of employees who are minorities and women and will encourage 

eligible employees to apply for such training and promotion. 

 



 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use good faith efforts to obtain the 
cooperation of such unions to increase opportunities for minorities and women. Actions by the contractor, either directly or through a contractor's 
association acting as agent, will include the procedures set forth below: 
a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training programs aimed toward qualifying more 

minorities and women for membership in the unions and increasing the skills of minorities and women so that they may qualify for higher 
paying employment. 

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to the end that such union will be 
contractually bound to refer applicants without regard to their race, color, religion, sex, national origin, age or disability. 

c. The contractor is to obtain information as to the referral practices and policies of the labor union except that to the extent such information is 
within the exclusive possession of the labor union and such labor union refuses to furnish such information to the contractor, the contractor 
shall so certify to the contracting agency and shall set forth what efforts have been made to obtain such information. 

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the time limit set forth in the collective 
bargaining agreement, the contractor will, through independent recruitment efforts, fill the employment vacancies without regard to race, 
color, religion, sex, national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and women. 
The failure of a union to provide sufficient referrals (even though it is obligated to provide exclusive referrals under the terms of a collective 
bargaining agreement) does not relieve the contractor from the requirements of this paragraph. In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, as amended, and these special provisions, such 
contractor shall immediately notify the contracting agency. 

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar with the requirements for and 
comply with the Americans with Disabilities Act and all rules and regulations established there under. Employers must provide reasonable 
accommodation in all employment activities unless to do so would cause an undue hardship. 

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not discriminate on the grounds of 
race, color, religion, sex, national origin, age or disability in the selection and retention of subcontractors, including procurement of materials and 
leases of equipment. The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of this contract. 
a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO obligations under this contract. 
b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO obligations. 

10. Assurance Required by 49 CFR 26.13(b): 
a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are incorporated by reference. 
b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the performance of this contract. 

The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure 
by the contractor to carry out these requirements is a material breach of this contract, which may result in the termination of this contract 
or such other remedy as the contracting agency deems appropriate.  

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with the EEO requirements. Such records 
shall be retained for a period of three years following the date of the final payment to the contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized representatives of the contracting agency and the FHWA.  
a. The records kept by the contractor shall document the following: 

(1) The number and work hours of minority and non-minority group members and women employed in each work classification on the 
project; 

(2) The progress and efforts being made in cooperation with unions, when applicable, to increase employment opportunities for minorities 
and women; and 

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minorities and women; 
b. The contractors and subcontractors will submit an annual report to the contracting agency each July for the duration of the project, indicating 

the number of minority, women, and non-minority group employees currently engaged in each work classification required by the contract 
work. This information is to be reported on Form FHWA-1391. The staffing data should represent the project work force on board in all or 
any part of the last payroll period preceding the end of July. If on-the-job training is being required by special provision, the contractor will be 
required to collect and report training data. The employment data should reflect the work force on board during all or any part of the last 
payroll period preceding the end of July. 

 

III. NONSEGREGATED FACILITIES 
 

This provision is applicable to all Federal-aid construction contracts and to all related construction subcontracts of $10,000 or more. 
The contractor must ensure that facilities provided for employees are provided in such a manner that segregation on the basis of race, color, 

religion, sex, or national origin cannot result. The contractor may neither require such segregated use by written or oral policies nor tolerate such use 
by employee custom. The contractor's obligation extends further to ensure that its employees are not assigned to perform their services at any location, 
under the contractor's control, where the facilities are segregated. The term "facilities" includes waiting rooms, work areas, restaurants and other eating 
areas, time clocks, restrooms, washrooms, locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for employees. The contractor shall provide separate or single-user restrooms and necessary 
dressing or sleeping areas to assure privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related subcontracts and lower-tier subcontracts 
(regardless of subcontract size). The requirements apply to all projects located within the right-of-way of a roadway that is functionally classified as 
Federal-aid highway. This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt. Contracting agencies 
may elect to apply these requirements to other projects.  

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract provisions and related matters” with minor 
revisions to conform to the FHWA-1273 format and FHWA program requirements. 
 

1. Minimum wages 
a. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, 

and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the 

 



 

Secretary of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and 
such laborers and mechanics.  

  Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis-Bacon Act on behalf of 
laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of paragraph 1.d. of this section; 
also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 
or programs which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such 
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work 
actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one 
classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination 
(including any additional classification and wage rates conformed under paragraph 1.b. of this section) and the Davis-Bacon  
poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers.  

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers, which is not listed in the wage 
determination and which is to be employed under the contract shall be classified in conformance with the wage determination. The 
contracting officer shall approve an additional classification and wage rate and fringe benefits therefore only when the following criteria 
have been met:  

(i) The work to be performed by the classification requested is not performed by a classification in the wage determination; and 
(ii) The classification is utilized in the area by the construction industry; and 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the 

wage determination. 
(2) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and the 

contracting officer agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), 
a report of the action taken shall be sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment 
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator, or an authorized representative, will 
approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise the contracting officer or 
will notify the contracting officer within the 30-day period that additional time is necessary. 

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and the contracting 
officer do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt and so advise the contracting officer or will notify the contracting 
officer within the 30-day period that additional time is necessary. 

(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 1.b.(2) or 1.b.(3) of this section, shall be 
paid to all workers performing work in the classification under this contract from the first day on which work is performed in the 
classification. 

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe 
benefit or an hourly cash equivalent thereof. 

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider as part of the wages of any laborer or 
mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. 
The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or 
program. 

2. Withholding. The contracting agency shall upon its own action or upon written request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor under this contract, or any other Federal contract with the same prime contractor, or 
any other federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much 
of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages required by the 
contract, the contracting agency may, after written notice to the contractor, take such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds until such violations have ceased.  

3. Payrolls and basic records 
a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work and preserved for a period of 

three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social 
security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits 
under a plan or program described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the 
commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in 
providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the 
registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios 
and wage rates prescribed in the applicable programs.  

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to the contracting 
agency. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under  
29 CFR 5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the 

 



 

payrolls shall only need to include an individually identifying number for each employee ( e.g. , the last four digits of the employee's 
social security number). The required weekly payroll information may be submitted in any form desired. Optional Form WH–347 is 
available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov/esa/whd/forms/ wh347instr.htm or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and 
subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon 
request to the contracting agency for transmission to the State DOT, the FHWA or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section for 
a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, 
without weekly submission to the contracting agency. 

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her 
agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:  

(i) That the payroll for the payroll period contains the information required to be provided under §5.5 (a)(3)(ii) of Regulations,  
29 CFR part 5, the appropriate information is being maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such 
information is correct and complete; 

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has 
been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either 
directly or indirectly from the full wages earned, other than permissible deductions as set forth in Regulations, 29 CFR part 3; 

(iii) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the 
classification of work performed, as specified in the applicable wage determination incorporated into the contract. 

(3) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH–347 shall satisfy the 
requirement for submission of the “Statement of Compliance” required by paragraph 3.b.(2) of this section. 

(4) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under 
section 1001 of title 18 and section 231 of title 31 of the United States Code. 

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section available for inspection, copying, or 
transcription by authorized representatives of the contracting agency, the State DOT, the FHWA, or the Department of Labor, and shall 
permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the 
required records or to make them available, the FHWA may, after written notice to the contractor, the contracting agency or the State DOT, 
take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to 
submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12. 

4. Apprentices and trainees  
a. Apprentices (programs of the USDOL).  Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. 
Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with 
a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as 
an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office 
of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice.  

  The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio permitted to 
the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the 
classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under 
the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where 
a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be 
observed. 

  Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed 
as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 
must be paid the full amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination. 

  In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the 
Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed until an acceptable program is approved. 

b. Trainees (programs of the USDOL).  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined 
rate for the work performed unless they are employed pursuant to and individually registered in a program which has received prior approval, 
evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. 

  The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and 
Training Administration. 

  Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as 
a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 
accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is 
an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than 
full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating in a training 
plan approved by the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually 
performed. 

 



 

  In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be 
permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved. 

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part shall be in conformity with the equal 
employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR part 30. 

d. Apprentices and Trainees (programs of the U.S. DOT).  Apprentices and trainees working under apprenticeship and skill training programs 
which have been certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for apprentices and 
trainees under such programs will be established by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program. 

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR part 3, which are incorporated by 
reference in this contract. 

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also require the subcontractors to include 
Form FHWA-1273 in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract, and for 
debarment as a contractor and a subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained 
in 29 CFR parts 1, 3, and 5 are herein incorporated by reference in this contract. 

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general 
disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in  
29 CFR parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and the 
contracting agency, the U.S. Department of Labor, or the employees or their representatives. 

10. Certification of eligibility. 
a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 

contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 
29 CFR 5.12(a)(1). 

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1). 

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT 
 

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and subject to the overtime provisions of 
the Contract Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and mechanics include watchmen and guards. 
 

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the 
employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which he or she is employed on 
such work to work in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one 
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek. 

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in paragraph (1.) of this section, 
the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall 
be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on 
which such individual was required or permitted to work in excess of the standard workweek of forty hours without payment of the overtime 
wages required by the clause set forth in paragraph (1.) of this section. 

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon its own action or upon written request 
of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime contractor, such sums 
as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as 
provided in the clause set forth in paragraph (2.) of this section. 

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraph (1.) through (4.) of this section 
and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this section. 

 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 

This provision is applicable to all Federal-aid construction contracts on the National Highway System. 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a greater percentage if specified 
elsewhere in the contract) of the total original contract price, excluding any specialty items designated by the contracting agency. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may be deducted from the total original contract price 
before computing the amount of work required to be performed by the contractor's own organization (23 CFR 635.116). 
a. The term “perform work with its own organization” refers to workers employed or leased by the prime contractor, and equipment owned or 

rented by the prime contractor, with or without operators. Such term does not include employees or equipment of a subcontractor or lower tier 
subcontractor, agents of the prime contractor, or any other assignees. The term may include payments for the costs of hiring leased employees  

 



 

 
from an employee leasing firm meeting all relevant Federal and State regulatory requirements. Leased employees may only be included in 
this term if the prime contractor meets all of the following conditions: 
(1) the prime contractor maintains control over the supervision of the day-to-day activities of the leased employees; 
(2) the prime contractor remains responsible for the quality of the work of the leased employees;  
(3) the prime contractor retains all power to accept or exclude individual employees from work on the project; and 
(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum wages, the submission of payrolls, 

statements of compliance and all other Federal regulatory requirements. 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, abilities, or equipment not ordinarily 

available in the type of contracting organizations qualified and expected to bid or propose on the contract as a whole and in general are to be 
limited to minor components of the overall contract. 

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed includes the cost of material and 
manufactured products which are to be purchased or produced by the contractor under the contract provisions. 

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full authority to direct performance of 
the work in accordance with the contract requirements, and is in charge of all construction operations (regardless of who performs the work) and 
(b) such other of its own organizational resources (supervision, management, and engineering services) as the contracting officer determines is 
necessary to assure the performance of the contract. 

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of the contracting officer, or 
authorized representative, and such consent when given shall not be construed to relieve the contractor of any responsibility for the fulfillment of 
the contract. Written consent will be given only after the contracting agency has assured that each subcontract is evidenced in writing and that it 
contains all pertinent provisions and requirements of the prime contract. 

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts; however, contracting agencies may establish 
their own self-performance requirements. 

 

VII. SAFETY: ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws governing safety, health, and 
sanitation (23 CFR 635). The contractor shall provide all safeguards, safety devices and protective equipment and take any other needed actions 
as it determines, or as the contracting officer may determine, to be reasonably necessary to protect the life and health of employees on the job and 
the safety of the public and to protect property in connection with the performance of the work covered by the contract. 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters into pursuant to this contract, that 
the contractor and any subcontractor shall not permit any employee, in performance of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and health standards  
(29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and Safety Standards  
Act (40 U.S.C. 3704). 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized representative thereof, shall have right of 
entry to any site of contract performance to inspect or investigate the matter of compliance with the construction safety and health standards and 
to carry out the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a high degree of reliability on 

statements and representations made by engineers, contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons 
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the 
seriousness of these and similar acts, Form FHWA-1022 shall be posted on each Federal-aid highway project (23 CFR 635) in one or more places 
where it is readily available to all persons concerned with the project: 

18 U.S.C. 1020 reads as follows: 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether a person, association, firm, 

or corporation, knowingly makes any false statement, false representation, or false report as to the character, quality, quantity, or cost of the material 
used or to be used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection with the submission of plans, 
maps, specifications, contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of Transportation; or  

Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the character, quality, quantity, or 
cost of any work performed or to be performed, or materials furnished or to be furnished, in connection with the construction of any highway or 
related project approved by the Secretary of Transportation; or 

Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, or report submitted pursuant 
to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as amended and supplemented; 

Shall be fined under this title or imprisoned not more than 5 years or both." 
 

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts. 
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder, proposer, Federal-aid construction 

contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 
 

1. That any person who is or will be utilized in the performance of this contract is not prohibited from receiving an award due to a violation of 
Section 508 of the Clean Water Act or Section 306 of the Clean Air Act. 

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this Section X in every subcontract, and further 
agrees to take such action as the contracting agency may direct as a means of enforcing such requirements. 

 



 

 

X. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 
 

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts, lower-tier subcontracts, purchase orders, 
lease agreements, consultant contracts or any other covered transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 
 

1. Instructions for Certification – First Tier Participants: 
a. By signing and submitting this proposal, the prospective first tier participant is providing the certification set out below. 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of participation in this covered 

transaction. The prospective first tier participant shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or agency's determination whether to enter into this 
transaction. However, failure of the prospective first tier participant to furnish a certification or an explanation shall disqualify such a person 
from participation in this transaction.  

c. The certification in this clause is a material representation of fact upon which reliance was placed when the contracting agency determined to 
enter into this transaction. If it is later determined that the prospective participant knowingly rendered an erroneous certification, in addition to 
other remedies available to the Federal Government, the contracting agency may terminate this transaction for cause of default.  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency to whom this proposal is submitted if 
any time the prospective first tier participant learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 
used in this clause, are defined in 2 CFR Parts 180 and 1200. “First Tier Covered Transactions” refers to any covered transaction between 
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers 
to any covered transaction under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who 
has entered into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier 
Participant” refers any participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants 
(such as subcontractors and suppliers).  

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency entering into this transaction.  

g. The prospective first tier participant further agrees by submitting this proposal that it will include the clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transactions," provided by the department or contracting 
agency, entering into this covered transaction, without modification, in all lower tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of the prospective participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 

* * * * * 
 

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier Participants:  
a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its principals:  

(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered 
transactions by any Federal department or agency;  

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil judgment rendered against them for 
commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;  

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal, State or local) with 
commission of any of the offenses enumerated in paragraph (a)(2) of this certification; and  

(4) Have not within a three-year period preceding this application/proposal had one or more public transactions (Federal, State or local) 
terminated for cause or default.  

b. Where the prospective participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an 
explanation to this proposal.  

2. Instructions for Certification - Lower Tier Participants:  
(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA approval or estimated to cost $25,000 or 
more - 2 CFR Parts 180 and 1200) 
a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out below.  
b. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it 

is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies 

 



 

 

available to the Federal Government, the department, or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  

c. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time 
the prospective lower tier participant learns that its certification was erroneous by reason of changed circumstances.  

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person," "principal," and "voluntarily excluded," as 
used in this clause, are defined in 2 CFR Parts 180 and 1200. You may contact the person to which this proposal is submitted for assistance in 
obtaining a copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee of 
Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered Transactions” refers to any covered transaction 
under a First Tier Covered Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered 
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a First Tier Participant or other Lower Tier Participants (such as subcontractors 
and suppliers).  

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall 
not knowingly enter into any lower tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.  

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding 
Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold. 

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that is not 
debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless it knows that the certification is erroneous. 
A participant is responsible for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier prospective participants, each participant may, 
but is not required to, check the Excluded Parties List System website (https://www.epls.gov/), which is compiled by the General Services 
Administration. 

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the 
certification required by this clause. The knowledge and information of participant is not required to exceed that which is normally possessed 
by a prudent person in the ordinary course of business dealings. 

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered transaction knowingly enters into 
a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment. 

 

* * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Participants: 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, 

proposed for debarment, declared ineligible, or voluntarily excluded from participating in covered transactions by any Federal department or 
agency. 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall 
attach an explanation to this proposal. 

 

* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 (49 CFR 20). 
 

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting 

to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of 
a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal 
loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an 
officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard 
Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

2. This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure. 

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require that the language of this certification be 
included in all lower tier subcontracts, which exceed $100,000 and that all such recipients shall certify and disclose accordingly. 

 



STANDARD SPECIAL PROVISION 
 

ON-THE-JOB TRAINING 
(10-16-07) (Rev. 5-21-13) Z-10 
 

Description 
 
The North Carolina Department of Transportation will administer a custom version of the 
Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 
Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 
Program.  Standard OJT requirements typically associated with individual projects will no longer 
be applied at the project level.  Instead, these requirements will be applicable on an annual basis 
for each contractor administered by the OJT Program Manager. 
 
On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 
this provision and the On-the-Job Training Program Manual. 
 
The Alternate OJT Program will allow a contractor to train employees on Federal, State and 
privately funded projects located in North Carolina.  However, priority shall be given to training 
employees on NCDOT Federal-Aid funded projects. 
 
Minorities and Women 
 
Developing, training and upgrading of minorities and women toward journeyman level status is 
a primary objective of this special training provision. Accordingly, the Contractor shall make 
every effort to enroll minority and women as trainees to the extent that such persons are available 
within a reasonable area of recruitment.  This training commitment is not intended, and shall not 
be used, to discriminate against any applicant for training, whether a member of a minority group 
or not. 
 
Assigning Training Goals 
 
The Department, through the OJT Program Manager, will assign training goals for a calendar 
year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 
year’s activity with the Department.  At the beginning of each year, all contractors eligible will 
be contacted by the Department to determine the number of trainees that will be assigned for the 
upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 
Department to provide a self-imposed on-the-job training program for the calendar year.  
This agreement will include a specific number of annual training goals agreed to by both parties.  
The number of training assignments may range from 1 to 15 per contractor per calendar year.  
The Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample 
agreement is available at www.ncbowd.com/section/on-the-job-training. 
 

http://www.ncbowd.com/section/on-the-job-training


Training Classifications 
 
The Contractor shall provide on-the-job training aimed at developing full journeyman level 
workers in the construction craft/operator positions.  Preference shall be given to providing 
training in the following skilled work classifications: 
 

Equipment Operators Office Engineers 
Truck Drivers Estimators 
Carpenters Iron / Reinforcing Steel Workers 
Concrete Finishers Mechanics 
Pipe Layers Welders 

 
The Department has established common training classifications and their respective training 
requirements that may be used by the contractors.  However, the classifications established are 
not all-inclusive.  Where the training is oriented toward construction applications, training will 
be allowed in lower-level management positions such as office engineers and estimators.  
Contractors shall submit new classifications for specific job functions that their employees are 
performing.  The Department will review and recommend for acceptance to FHWA the new 
classifications proposed by contractors, if applicable.  New classifications shall meet the 
following requirements: 
 

Proposed training classifications are reasonable and realistic based on the job skill 
classification needs, and 

 
The number of training hours specified in the training classification is consistent with 
common practices and provides enough time for the trainee to obtain journeyman level 
status. 

 
The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 
retains primary responsibility for meeting the training and this provision is made applicable to 
the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 
trainee.  
 
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 
year of apprenticeship or training.  The number of trainees shall be distributed among the work 
classifications on the basis of the contractor’s needs and the availability of journeymen in the 
various classifications within a reasonable area of recruitment.  
 
No employee shall be employed as a trainee in any classification in which they have successfully 
completed a training course leading to journeyman level status or in which they have been 
employed as a journeyman.  
 



Records and Reports 
 
The Contractor shall maintain enrollment, monthly and completion reports documenting 
company compliance under these contract documents.  These documents and any other 
information as requested shall be submitted to the OJT Program Manager.  
 
Upon completion and graduation of the program, the Contractor shall provide each trainee with a 
certification Certificate showing the type and length of training satisfactorily completed.  
 
Trainee Interviews 
 
All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 
conducted by the OJT program staff.  
 
Trainee Wages 
 
Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 
prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  
 

60 percent of the journeyman wage for the first half of the training period 
75 percent of the journeyman wage for the third quarter of the training period 
90 percent of the journeyman wage for the last quarter of the training period 

 
In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 
adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 
(NCDOL) and the Department. 
 
Achieving or Failing to Meet Training Goals 
 
The Contractor will be credited for each trainee employed by him on the contract work who is 
currently enrolled or becomes enrolled in an approved program and who receives training for at 
least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 
between projects if required by the Contractor’s scheduled workload to meet training goals. 
 
If a contractor fails to attain their training assignments for the calendar year, they may be taken 
off the NCDOT’s Bidders List.  
 
Measurement and Payment 
 
No compensation will be made for providing required training in accordance with these contract 
documents. 



 

STANDARD SPECIAL PROVISION 
MINIMUM WAGES 

GENERAL DECISION NC130093  01/04/2013  NC93 
Z-93 

Date:  January 4, 2013 
 

General Decision Number:  NC130093 01/04/2013  NC93 
 

Superseded General Decision Numbers:  NC20120093 
 

State: North Carolina 
 

Construction Type:  HIGHWAY 
 

COUNTIES: 
Chatham Greene Person 
Durham Nash Pitt 
Edgecombe Orange Wayne 

 
HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building structures in rest area 
projects, railroad construction, bascule, suspension and spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction, and other major bridges). 
 
Modification Number Publication Date 
0 01/04/2013 

 
SUNC2011-074   09/16/2011 

 Rates Fringes 
CARPENTER (Form Work Only) 13.31  
CEMENT MASON/CONCRETE FINISHER 14.02  
IRONWORKER (Reinforcing) 14.88  
LABORER   

Asphalt, Asphalt Distributor, Raker, and Spreader   
Chatham, Durham, Edgecombe, Greene, Nash, Pitt, and 
Wayne Counties 12.20 

 

Asphalt, Asphalt Raker, and Spreader   
Orange and Person Counties 12.97  

Common or General   
Chatham, Orange, and Person Counties 10.85  
Durham County 10.93  
Edgecombe and Nash Counties 10.88  
Greene and Pitt Counties 9.30  
Wayne County 9.63  

Concrete Saw 13.52  
Landscape 8.67  
Luteman 12.73  
Mason Tender (Cement/Concrete) 11.43  
Pipelayer 12.07  
Traffic Control (Cone Setter) 11.15  
Traffic Control (Flagger) 9.89  



 

 
 Rates Fringes 
POWER EQUIPMENT OPERATORS   

Backhoe/Excavator/Trackhoe   
Chatham, Orange, and Person Counties 14.99  
Durham County 15.24  
Remaining Counties 15.70  

Broom/Sweeper 13.97  
Bulldozer   

Chatham, Durham, Orange, and Person Counties 15.45  
Remaining Counties 15.63  

Crane 20.14  
Curb Machine 14.43  
Distributor 15.65  
Drill 18.28  
Grader/Blade 17.68  
Loader   

Chatham, Durham, Orange, and Person Counties 15.07  
Remaining Counties 14.40  

Mechanic 18.61  
Milling Machine 14.38  
Oiler 14.72  
Paver 15.24  
Roller   

Chatham, Orange, and Person Counties 13.11  
Durham County 13.07  
Remaining Counties 13.10  

Scraper 14.35  
Screed 15.12  
Tractor 14.47  

TRUCK DRIVER   
Distributor 16.75  
Dump Truck 12.50  
Flatbed Truck 15.02  
Lowboy Truck   

Chatham, Durham, Orange, and Person Counties 15.39  
Remaining Counties 15.27  

Off the Road Truck 13.78  
Single Axle Truck 12.13  
Tack Truck 16.51  
Water Truck 13.39  

 



 

Welders – Receive rate prescribed for craft performing operation to which welding is incidental. 
 

Unlisted classifications needed for work not included within the scope of the classifications 
listed may be added after award only as provided in the labor standards contract clauses (29 CFR 
5.5(a)(1)(ii)). 
 

The body of each wage determination lists the classification and wage rates that have been found 
to be prevailing for the cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical order of "identifiers" that indicate 
whether the particular rate is union or non-union. 
 

Union Identifiers 
 

An identifier enclosed in dotted lines beginning with characters other than "SU" denotes that the 
union classification and rate have found to be prevailing for that classification.  Example:  
PLUM0198-005 07/01/2011.  The first four letters , PLUM, indicate the international union and 
the four-digit number, 0198, that follows indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198.  The next number, 005 in the example, is an 
internal number used in processing the wage determination.  The date, 07/01/2011, following 
these characters is the effective date of the most current negotiated rate/collective bargaining 
agreement which would be July 1, 2011 in the above example. 
 

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining 
agreements governing the rates. 
 

0000/9999: weighted union wage rates will be published annually each January. 
 

Non-Union Identifiers 
 

Classifications listed under an "SU" identifier were derived from survey data by computing 
average rates and are not union rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 5/13/2010.  SU indicates the 
rates are not union rates, LA indicates the State of Louisiana; 2004 is the year of the survey; and 
007 is an internal number used in producing the wage determination.  A 1993 or later date, 
5/13/2010, indicates the classifications and rates under that identifier were issued as a General 
Wage Determination on that date. 
 

Survey wage rates will remain in effect and will not change until a new survey is conducted. 
 
 

WAGE DETERMINATION APPEALS PROCESS 
 

1.) Has there been an initial decision in the matter?  This can be: 
 

 * an existing published wage determination 
 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 
 

On survey related matters, initial contact, including requests for summaries of surveys, should be 
with the Wage and Hour Regional Office for the area in which the survey was conducted because 
those Regional Offices have responsibility for the Davis-Bacon survey program.  If the response 
from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 



 

With regard to any other matter not yet ripe for the formal process described here, initial contact 
should be with the Branch of Construction Wage Determinations.  Write to: 
 

Branch of Construction Wage Determinations 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the 
action) can request review and reconsideration from the Wage and Hour Administrator (See 29 
CFR Part 1.8 and 29 CFR Part 7).  Write to: 
 

Wage and Hour Administrator 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

The request should be accompanied by a full statement of the interested party's position and by 
any information (wage payment data, project description, area practice material, etc.) that the 
requestor considers relevant to the issue. 
 

3.) If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write to: 
 

Administrative Review Board 
U.S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D.C.  20210 

 

4.) All decisions by the Administrative Review Board are final. 
 

END OF GENERAL DECISION 



 

DETECTABLE WARNINGS FOR PROPOSED CURB RAMPS: 
(6-15-10) (Rev. 8-16-11) 848 SP8 R126 
 

Description 
 
Construct detectable warnings consisting of integrated raised truncated domes on proposed 
concrete curb ramps in accordance with the 2012 Standard Specifications, plan details, the 
requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and this provision. 
 
Materials 
 
Detectable warning for proposed curb ramps shall consist of integrated raised truncated domes. 
The description, size and spacing shall conform to Section 848 of the 2012 Standard 
Specifications. 
 
Use material for detectable warning systems as shown herein.  Material and coating 
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 
Warning systems must be on the NCDOT Approved Products List. 
 
Install detectable warnings created from one of the following materials: precast concrete blocks 
or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and 
engineered plastics, rubber or composite tile.  Only one material type for detectable warning will 
be permitted per project, unless otherwise approved by the Engineer. 
 
(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 

when constructed of precast concrete they shall conform to the material requirements of 
Article 848-2 of the 2012 Standard Specifications. 
 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 
may be comprised of other materials including, but not limited, to clay paving brick, gray 
iron or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber or 
composite tile, which are cast into the concrete of the curb ramps.  The material shall 
have an integral color throughout the thickness of the material.  The detectable warning 
shall include fasteners or anchors for attachment in the concrete and shall be furnished as 
a system from the manufacturer. 
 
Prior to installation, the Contractor shall submit to the Engineer assembling instructions 
from the manufacturer for each type of system used in accordance with Article 105-2 of 
the 2012 Standard Specifications.  The system shall be furnished as a kit containing all 
consumable materials and consumable tools, required for the application.  They shall be 
capable of being affixed to or anchored in the concrete curb ramp, including green 
concrete (concrete that has set but not appreciably hardened).  The system shall be 
solvent free and contain no volatile organic compounds (VOC).  The static coefficient of 
friction shall be 0.8 or greater when measured on top of the truncated domes and when 
measured between the domes in accordance with ASTM C1028 (dry and wet).  The 
system shall be resistant to deterioration due to exposure to sunlight, water, salt or 



 

adverse weather conditions and impervious to degradation by motor fuels, lubricants and 
antifreeze. 
 

(C) When steel or gray iron or ductile iron casting products are provided, only products that 
meet the requirements of Subarticle 106-1(B) of the 2012 Standard Specifications may be 
used.  Submit to the Engineer a Type 6 Certification, catalog cuts and installation 
procedures at least 30 days prior to installation for all. 

 
Construction Methods 
 
(A) Prior to placing detectable warnings in proposed concrete curb ramps, adjust the existing 

subgrade to the proper grade and in accordance with Article 848-3 of the 2012 Standard 
Specifications. 

 
(B) Install all detectable warning in proposed concrete curb ramps in accordance with the 

manufacturer’s recommendations. 
 
Measurement and Payment 
 
Detectable Warnings installed for construction of proposed curb ramps will not be paid for 
separately.  Such payment will be included in the price bid for Concrete Curb Ramps. 
 



 

DETECTABLE WARNINGS TO RETROFIT EXISTING CURB RAMPS: 
(10-21-03) (Rev. 8-16-11) 848 SP8 R125 
 

Description 
 
Construct detectable warnings consisting of raised truncated domes to retrofit existing curb 
ramps in accordance with the plan details, Section 848 of the 2012 Standard Specifications, the 
requirements of the 28 CFR Part 36 ADA Standards for Accessible Design and these provisions. 
 
Materials 
 
Detectable warning for retrofitting existing curb ramps shall consist of raised truncated domes.  
The description, size and spacing shall conform to Section 848 of the 2012 Standard 
Specifications. 
 
Use material for detectable warning systems as shown herein.  Material and coating 
specifications must be stated in the Manufacturers Type 3 Certification and all Detectable 
Warning systems must be on the NCDOT Approved Products List. 
 
Install detectable warnings created from one of the following materials: precast concrete blocks 
or bricks, clay paving brick, gray or ductile iron castings, mild steel, stainless steel, and 
engineered plastics, rubber or composite tile.  Only one material type for detectable warning will 
be permitted per project, unless otherwise approved by the Engineer. 
 
(A) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 

when constructed of precast concrete they shall conform to the material requirements of 
Article 848-2 of the 2012 Standard Specifications. 
 

(B) Detectable Warnings shall consist of a base with integrated raised truncated domes, and 
may be comprised of other materials including, but not limited to, clay paving brick, gray 
iron or ductile iron castings, mild steel, stainless steel, and engineered plastics, rubber or 
composite tile, which are applied directly to the curb ramps by incorporating into or 
attaching to the existing ramp floor.  The material shall have an integral color throughout 
the thickness of the material.  The detectable warning shall include fasteners, anchors, or 
adhesives for attachment in the existing ramp and shall be furnished as a system from the 
manufacturer. 
 
Prior to installation, the Contractor shall submit to the Engineer assembling instructions 
from the manufacturer for each type of system used in accordance with Article 105-2 of 
the 2012 Standard Specifications.  The system shall be furnished as a kit containing all 
consumable materials and consumable tools, required for the application.  They shall be 
capable of being affixed to or anchored in the concrete curb ramp, including green 
concrete (concrete that has set but not appreciably hardened).  The system shall be 
solvent free and contain no volatile organic compounds (VOC).  The static coefficient of 
friction shall be 0.8 or greater when measured on top of the truncated domes and when 
measured between the domes in accordance with ASTM C1028 (dry and wet).  The 
system shall be resistant to deterioration due to exposure to sunlight, water, salt or 



 

adverse weather conditions and impervious to degradation by motor fuels, lubricants and 
antifreeze. 
 

(C) When steel or gray iron or ductile iron casting products are provided, only products that 
meet the requirements of Subarticle 106-1(B) of the 2012 Standard Specifications may be 
used.  Submit to the Engineer a Type 6 Certification, catalog cuts and installation 
procedures at least 30 days prior to installation for all. 

 
Construction Methods 
 
(A) Prior to placing detectable warnings in existing concrete curb ramps, saw cut to the full 

depth of the concrete, for other material remove as necessary, and adjust the existing 
subgrade to the proper grade and in accordance with Article 848-3 of the 2012 Standard 
Specifications. 

 
(B) Install all detectable warning to retrofit existing curb ramps in accordance with the 

manufacturer’s recommendations. 
 
Measurement and Payment 
 
Retrofit Existing Curb Ramps with detectable warnings constructed of any type material will be 
paid as the actual number of retrofitted curb ramps, completed and accepted.  Such price and 
payment will be full compensation for excavating and backfilling; sawing, repairing and 
replacing portions of the existing curb ramp within the pay limits for retrofit shown on the detail; 
pavement repairs; furnishing and placing detectable warnings, construction joints and removing 
and disposing of portions of the existing curb ramp when required and for all materials, labor, 
equipment, tools and incidentals necessary to complete the work. 
 
Payment will be made under: 
 
Pay Item Pay Unit 
Retrofit Existing Curb Ramp Each 
 



STANDARD SPECIAL PROVISION 
NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY 

(5-17-11) Z-3 
 

Seed shall be sampled and tested by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory.  When said samples are collected, the vendor shall 
supply an independent laboratory report for each lot to be tested.  Results from seed so sampled 
shall be final.  Seed not meeting the specifications shall be rejected by the Department of 
Transportation and shall not be delivered to North Carolina Department of Transportation 
warehouses.  If seed has been delivered it shall be available for pickup and replacement at the 
supplier’s expense. 
 
Any re-labeling required by the North Carolina Department of Agriculture and Consumer 
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified 
herein shall be rejected by the North Carolina Department of Transportation. 
 
Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed, 
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod, 
Sandbur, Wild Onion, and Wild Garlic.  Seed shall not be labeled with the above weed species 
on the seed analysis label.  Tolerances as applied by the Association of Official Seed Analysts 
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic. 
 
Tolerances established by the Association of Official Seed Analysts will generally be 
recognized.  However, for the purpose of figuring pure live seed, the found pure seed and found 
germination percentages as reported by the North Carolina Department of Agriculture and 
Consumer Services, Seed Testing Laboratory will be used.  Allowances, as established by the 
NCDOT, will be recognized for minimum pure live seed as listed on the following pages. 
 
The specifications for restricted noxious weed seed refers to the number per pound as follows: 
 
Restricted Noxious Limitations per Restricted Noxious Limitations per 
Weed Lb. Of Seed Weed Lb. of Seed 

Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds 
Cocklebur 4 seeds Texas Panicum  27 seeds 
Spurred Anoda 4 seeds Bracted Plantain 54 seeds 
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds 
Morning-glory 8 seeds Broadleaf Dock 54 seeds 
Corn Cockle 10 seeds Curly Dock 54 seeds 
Wild Radish 12 seeds Dodder 54 seeds 
Purple Nutsedge 27 seeds Giant Foxtail 54 seeds 
Yellow Nutsedge 27 seeds Horsenettle 54 seeds 
Canada Thistle 27 seeds Quackgrass 54 seeds 
Field Bindweed 27 seeds Wild Mustard 54 seeds 
Hedge Bindweed 27 seeds   
 



Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass, 
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas 
a maximum of 2% inert matter will be allowed on all other kinds of seed.  In addition, all seed 
shall not contain more than 2% other crop seed nor more than 1% total weed seed.  The 
germination rate as tested by the North Carolina Department of Agriculture shall not fall below 
70%, which includes both dormant and hard seed.  Seed shall be labeled with not more than 7%, 
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total 
weed seed. 
 
Exceptions may be made for minimum pure live seed allowances when cases of seed variety 
shortages are verified.  Pure live seed percentages will be applied in a verified shortage situation.  
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is 
deficient. 
 
FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW: 
 

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 83% pure live seed 
will not be approved. 
 
 Sericea Lespedeza 
 Oats (seeds) 
 
Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop; 
maximum 144 restricted noxious weed seed per pound.  Seed less than 78% pure live seed will 
not be approved. 
 
 Tall Fescue (all approved varieties)  Bermudagrass 
 Kobe Lespedeza    Browntop Millet 
 Korean Lespedeza    German Millet – Strain R 
 Weeping Lovegrass    Clover – Red/White/Crimson 
 Carpetgrass 
 
Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 76% pure live seed 
will not be approved. 
 
 Common or Sweet Sundangrass 
 
Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 restricted noxious weed seed per pound.  Seed less than 74% pure live seed 
will not be approved. 
 

 Rye (grain; all varieties) 
 Kentucky Bluegrass (all approved varieties) 
 Hard Fescue (all approved varieties) 
 Shrub (bicolor) Lespedeza 
 



Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 144 noxious weed seed per pound.  Seed less than 70% pure live seed will not 
be approved. 
 
 Centipedegrass   Japanese Millet 
 Crownvetch    Reed Canary Grass 
 Pensacola Bahiagrass   Zoysia 
 Creeping Red Fescue 
 
Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop 
seed; maximum 5% inert matter; maximum 144 restricted noxious weed seed per pound. 
 
 Barnyard Grass 
 Big Bluestem 
 Little Bluestem 
 Bristly Locust 
 Birdsfoot Trefoil 
 Indiangrass 
 Orchardgrass 
 Switchgrass 
 Yellow Blossom Sweet Clover 
 



 

DOMESTIC STEEL: 
(4-16-13) 106 SP1 G120 
 

Revise the 2012 Standard Specifications as follows: 
 
Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the 
following: 
 
All steel and iron products that are permanently incorporated into this project shall be produced 
in the United States except minimal amounts of foreign steel and iron products may be used 
provided the combined material cost of the items involved does not exceed 0.1% of the total 
amount bid for the entire project or $2,500, whichever is greater.  If invoices showing the cost of 
the material are not provided, the amount of the bid item involving the foreign material will be 
used for calculations.  This minimal amount of foreign produced steel and iron products 
permitted for use is not applicable to high strength fasteners.  Domestically produced high 
strength fasteners are required. 
 



Notice to Proceed 
 Dated: March XX, 2014 

Project: Owner: Owner’s Contract No.: 

Sidewalk Improvements, 2014 City of Rocky Mount   (BD-) 
Contract: Engineer’s Project No.: 

NA C-5547 
Contractor: 

 
Contractor’s Address: (send Certified Mail, Return Receipt Requested) 

 

 
 
 

You are notified that the Contract Times under the above contract will commence to run on MONTH 99, 2014. On or before that date, you are to start 
performing your obligations under the Contract Documents. In accordance with Article 4 of the Agreement, the number of days to achieve Substantial 
Completion is 120 placing the date of Substantial Completion at  MONTH 99, 2014, and the date of readiness for final payment is MONTH 99, 2014. 

 

CONTRACTOR  City of Rocky Mount 

  
Owner 

Acknowledged By:   Given by:  

  
Authorized Signature 

  Director of Engineering 
Title 

 
Title 

   
Date 

 
Date 

 
 
Copy to Engineer 

City of Rocky Mount Notice to Proceed 
 00 55 00-1 

Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 



This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the 
Controlling Law. 
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GENERAL CONDITIONS 
 
 
ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the 
terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In 
addition to terms specifically defined, terms with initial capital letters in the Contract Documents include 
references to identified articles and paragraphs, and the titles of other documents or forms. 

1. Addenda – Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change 
the Bidding Requirements or the proposed Contract Documents. 

2. Agreement – The written instrument which is evidence of the agreement between Owner and Contractor 
covering the Work. 

3. Application for Payment – The form acceptable to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final payments and which is to be accompanied by such 
supporting documentation as is required by the Contract Documents. 

4. Asbestos – Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 

5. Bid – The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work 
to be performed. 

6. Bidder – The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents – The Bidding Requirements and the proposed Contract Documents (including all 
Addenda). 

8. Bidding Requirements – The Advertisement or Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order – A document recommended by Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract 
Times, issued on or after the Effective Date of the Agreement. 

10. Claim – A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract 
Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a 
third party is not a Claim. 

11. Contract – The entire and integrated written agreement between the Owner and Contractor concerning the 
Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral. 

12. Contract Documents – Those items so designated in the Agreement. Only printed or hard copies of the items 
listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor’s submittals, 
and the reports and drawings of subsurface and physical conditions are not Contract Documents. 
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13. Contract Price – The moneys payable by Owner to Contractor for completion of the Work in accordance with 
the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of 
Unit Price Work). 

14. Contract Times – The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any, 
(ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final payment. 

15. Contractor – The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work – See Paragraph 11.01.A for definition. 

17. Drawings – That part of the Contract Documents prepared or approved by Engineer which graphically shows 
the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other 
Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement – The date indicated in the Agreement on which it becomes effective, but if 
no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the 
two parties to sign and deliver. 

19. Engineer – The individual or entity named as such in the Agreement. 

20. Field Order – A written order issued by Engineer which requires minor changes in the Work but which does 
not involve a change in the Contract Price or the Contract Times. 

21. General Requirements – Sections of Division 1 of the Specifications. The General Requirements pertain to all 
sections of the Specifications. 

22. Hazardous Environmental Condition – The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous 
Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to 
persons or property exposed thereto in connection with the Work. 

23. Hazardous Waste – The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations – Any and all applicable laws, rules, regulations, ordinances, 
codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction. 

25. Liens – Charges, security interests, or encumbrances upon Project funds, real property, or personal property. 

26. Milestone – A principal event specified in the Contract Documents relating to an intermediate completion date 
or time prior to Substantial Completion of all the Work. 

27. Notice of Award – The written notice by Owner to the Successful Bidder stating that upon timely compliance 
by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the 
Agreement. 

28. Notice to Proceed – A written notice given by Owner to Contractor fixing the date on which the Contract 
Times will commence to run and on which Contractor shall start to perform the Work under the Contract 
Documents. 

29. Owner – The individual or entity with whom Contractor has entered into the Agreement and for whom the 
Work is to be performed. 

30. PCBs – Polychlorinated biphenyls. 
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31. Petroleum – Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 

32. Progress Schedule – A schedule, prepared and maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times. 

33. Project – The total construction of which the Work to be performed under the Contract Documents may be the 
whole, or a part. 

34. Project Manual – The bound documentary information prepared for bidding and constructing the Work. A 
listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the 
table(s) of contents. 

35. Radioactive Material – Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Related Entity – An officer, director, partner, employee, agent, consultant, or subcontractor. 

37. Resident Project Representative – The authorized representative of Engineer who may be assigned to the Site 
or any part thereof. 

38. Samples – Physical examples of materials, equipment, or workmanship that are representative of some portion 
of the Work and which establish the standards by which such portion of the Work will be judged. 

39. Schedule of Submittals – A schedule, prepared and maintained by Contractor, of required submittals and the 
time requirements to support scheduled performance of related construction activities. 

40. Schedule of Values – A schedule, prepared and maintained by Contractor, allocating portions of the Contract 
Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for 
Payment. 

41. Shop Drawings – All drawings, diagrams, illustrations, schedules, and other data or information which are 
specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion 
of the Work. 

42. Site – Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work 
is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished 
by Owner which are designated for the use of Contractor. 

43. Specifications – That part of the Contract Documents consisting of written requirements for materials, 
equipment, systems, standards and workmanship as applied to the Work, and certain administrative 
requirements and procedural matters applicable thereto. 

44. Subcontractor – An individual or entity having a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work at the Site. 

45. Substantial Completion – The time at which the Work (or a specified part thereof) has progressed to the point 
where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially complete” and “substantially completed” as applied 
to all or part of the Work refer to Substantial Completion thereof. 

46. Successful Bidder – The Bidder submitting a responsive Bid to whom Owner makes an award. 
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47. Supplementary Conditions – That part of the Contract Documents which amends or supplements these 
General Conditions. 

48. Supplier – A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract 
with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work 
by Contractor or any Subcontractor. 

49. Underground Facilities – All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 
tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those 
that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, cable 
television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems. 

50. Unit Price Work – Work to be paid for on the basis of unit prices. 

51. Work – The entire construction or the various separately identifiable parts thereof required to be provided 
under the Contract Documents. Work includes and is the result of performing or providing all labor, services, 
and documentation necessary to produce such construction, and furnishing, installing, and incorporating all 
materials and equipment into such construction, all as required by the Contract Documents. 

52. Work Change Directive – A written statement to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in 
the Work, or responding to differing or unforeseen subsurface or physical conditions under which the Work is 
to be performed or to emergencies. A Work Change Directive will not change the Contract Price or the 
Contract Times but is evidence that the parties expect that the change ordered or documented by a Work 
Change Directive will be incorporated in a subsequently issued Change Order following negotiations by the 
parties as to its effect, if any, on the Contract Price or Contract Times. 

1.02 Terminology 

A. The following words or terms are not defined but, when used in the Bidding Requirements or Contract Documents, 
have the following meaning. 

B. Intent of Certain Terms or Adjectives 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered”, “as directed” or terms 
of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import 
are used to describe an action or determination of Engineer as to the Work. It is intended that such exercise of 
professional judgment, action or determination will be solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract Documents and conformance with the design 
concept of the completed Project as a functioning whole as shown or indicated in the Contract Documents 
(unless there is a specific statement indicating otherwise). The use of any such term or adjective is not 
intended to and shall not be effective to assign to Engineer any duty or authority to supervise or direct the 
performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of 
Paragraph 9.09 or any other provision of the Contract Documents. 

C. Day 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight. 

D. Defective 

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or 
deficient in that it: 
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a. does not conform to the Contract Documents, or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred 
to in the Contract Documents, or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the 
protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 
14.04 or 14.05). 

E. Furnish, Install, Perform, Provide 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and 
deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or 
installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use 
or place in final position said services, materials, or equipment complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or equipment complete and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of Contractor, “provide” is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or 
construction industry or trade meaning are used in the Contract Documents in accordance with such recognized 
meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to 
Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the 
other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance 
(and other evidence of insurance which either of them or any additional insured may reasonably request) which 
Contractor and Owner respectively are required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional 
copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a 
Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any 
time within 30 days after the Effective Date of the Agreement. In no event will the Contract Times commence to 
run later than the sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the 
Agreement, whichever date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall 
be done at the Site prior to the date on which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules:  Within 10 days after the Effective Date of the Agreement (unless otherwise specified in 
the General Requirements), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule; indicating the times (numbers of days or dates) for starting and completing 
the various stages of the Work, including any Milestones specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdivides the Work into component parts in sufficient 
detail to serve as the basis for progress payments during performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to each item of Work. 

2.06 Preconstruction Conference 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as 
appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the 
schedules referred to in Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, 
processing Applications for Payment, and maintaining required records. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, 
Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the 
schedules submitted in accordance with Paragraph 2.05.A. Contractor shall have an additional 10 days to make 
corrections and adjustments and to complete and resubmit the schedules. No progress payment shall be made to 
Contractor until acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to 
completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or progress of the Work nor interfere with or relieve 
Contractor from Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for 
reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a 
reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be 
constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or 
equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or trade usage 
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as being required to produce the intended result will be provided whether or not specifically called for at no 
additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, 
or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, 
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), except as may be otherwise specifically stated in the 
Contract Documents. 

2. No provision of any such standard, specification, manual or code, or any instruction of a Supplier shall be 
effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their 
subcontractors, consultants, agents, or employees from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to Owner, or Engineer, or any of, their Related Entities, 
any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake 
responsibility inconsistent with the provisions of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the 
Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents or 
between the Contract Documents and any provision of any Law or Regulation applicable to the performance 
of the Work or of any standard, specification, manual or code, or of any instruction of any Supplier, 
Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed with the Work affected 
thereby (except in an emergency as required by Paragraph 6.16.A) until an amendment or supplement to the 
Contract Documents has been issued by one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or 
discrepancy in the Contract Documents unless Contractor knew or reasonably should have known thereof. 

B. Resolving Discrepancies 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, code, or instruction (whether or not specifically 
incorporated by reference in the Contract Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an 
interpretation of the provisions of the Contract Documents would result in violation of such Law or 
Regulation). 
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3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to 
modify the terms and conditions thereof by either a Change Order or a Work Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the 
Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample; (Subject to the provisions of Paragraph 6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier or other individual or entity performing or furnishing all of the Work 
under a direct or indirect contract with Contractor, shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or 
copies of any thereof) prepared by or bearing the seal of Engineer or Engineer’s consultants, including 
electronic media editions; or  

2. reuse any of such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or 
any other project without written consent of Owner and Engineer and specific written verification or adaption 
by Engineer. 

B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein 
shall preclude Contractor from retaining copies of the Contract Documents for record purposes. 

3.06 Electronic Data 

A. Copies of data furnished by Owner or Engineer to Contractor or Contractor to Owner or Engineer that may be 
relied upon are limited to the printed copies (also known as hard copies). Files in electronic media format of text, 
data, graphics, or other types are furnished only for the convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files will be at the user’s sole risk. If there is a discrepancy 
between the electronic files and the hard copies, the hard copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without 
authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or 
procedures within 60 days, after which the receiving party shall be deemed to have accepted the data thus 
transferred. Any errors detected within the 60-day acceptance period will be corrected by the transferring party.. 

C. When transferring documents in electronic media format, the transferring party makes no representations as to long 
term compatibility, usability, or readability of documents resulting from the use of software application packages, 
operating systems, or computer hardware differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general 
application but specifically related to use of the Site with which Contractor must comply in performing the Work. 
Owner will obtain in a timely manner and pay for easements for permanent structures or permanent changes in 
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existing facilities. If Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing 
the Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and 
legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary 
for giving notice of or filing a mechanic’s or construction lien against such lands in accordance with applicable 
Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction 
facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports of explorations and tests of subsurface conditions at or contiguous to the Site that Engineer has 
used in preparing the Contract Documents; and 

2. those drawings of physical conditions in or relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the Contract 
Documents. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the general accuracy of 
the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract 
Documents. Such “technical data” is identified in the Supplementary Conditions. Except for such reliance on such 
“technical data,” Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
Related Entities with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by 
Contractor, and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such 
drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, 
interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition at or contiguous to the Site that is 
uncovered or revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided 
in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or 

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided for in the Contract Documents; then Contractor shall, 
promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or 
performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), 
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notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition 
or perform any Work in connection therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review:  After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly 
review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with 
respect thereto, and advise Owner in writing (with a copy to Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of 
such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time 
required for, performance of the Work; subject, however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and 

b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will be 
subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to 
Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound 
under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a result of any 
examination, investigation, exploration, test, or study of the Site and contiguous areas required by the 
Bidding Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor’s 
making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any of their Related Entities shall not be liable to 
Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 
costs) sustained by Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to 
existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or 
Engineer by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise 
expressly provided in the Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or 
data; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full 
responsibility for: 

a. reviewing and checking all such information and data,  

b. locating all Underground Facilities shown or indicated in the Contract Documents,  
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c. coordination of the Work with the owners of such Underground Facilities, including Owner, during 
construction, and  

d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting 
from the Work. 

B. Not Shown or Indicated 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or 
indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), 
identify the owner of such Underground Facility and give written notice to that owner and to Owner and 
Engineer. Engineer will promptly review the Underground Facility and determine the extent, if any, to which a 
change is required in the Contract Documents to reflect and document the consequences of the existence or 
location of the Underground Facility. During such time, Contractor shall be responsible for the safety and 
protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a 
Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be 
made in the Contract Price or Contract Times, or both, to the extent that they are attributable to the existence 
or location of any Underground Facility that was not shown or indicated or not shown or indicated with 
reasonable accuracy in the Contract Documents and that Contractor did not know of and could not reasonably 
have been expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or Contract Times, 
Owner or Contractor may make a Claim therefor as provided in Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s 
judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying 
out the Work, shall protect and preserve the established reference points and property monuments, and shall make 
no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer 
whenever any reference point or property monument is lost or destroyed or requires relocation because of 
necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of 
such reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  Reference is made to the Supplementary Conditions for the identification of those reports 
and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, that have been utilized 
by the Engineer in the preparation of the Contract Documents. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the general accuracy of 
the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract 
Documents. Such “technical data” is identified in the Supplementary Conditions. Except for such reliance on such 
“technical data,” Contractor may not rely upon or make any claim against Owner or Engineer, or any of their 
Related Entities with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences and procedures of construction to be employed by 
Contractor and safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such 
drawings; or 
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3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site 
which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be 
within the scope of the Work. Contractor shall be responsible for a Hazardous Environmental Condition created 
with any materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom 
Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise 
isolate such condition; (ii) stop all Work in connection with such condition and in any area affected thereby (except 
in an emergency as required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter 
confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner 
to retain a qualified expert to evaluate such condition or take corrective action, if any. 

E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until 
after Owner has obtained any required permits related thereto and delivered to Contractor written notice:  (i) 
specifying that such condition and any affected area is or has been rendered safe for the resumption of Work; or (ii) 
specifying any special conditions under which such Work may be resumed safely. If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, 
or both, as a result of such Work stoppage or such special conditions under which Work is agreed to be resumed 
by Contractor, either party may make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief 
it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the 
portion of the Work that is in the area affected by such condition to be deleted from the Work. If Owner and 
Contractor cannot agree as to entitlement to or on the amount or extent, if any, of an adjustment in Contract Price 
or Contract Times as a result of deleting such portion of the Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by Owner’s own 
forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, 
Subcontractors, and Engineer, and the officers, directors, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that 
such Hazardous Environmental Condition:  (i) was not shown or indicated in the Drawings or Specifications or 
identified in the Contract Documents to be included within the scope of the Work, and (ii) was not created by 
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06. G shall obligate 
Owner to indemnify any individual or entity from and against the consequences of that individual’s or entity’s own 
negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, partners, employees, agents, consultants, and subcontractors of each and any 
of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom 
Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify any individual 
or entity from and against the consequences of that individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition 
uncovered or revealed at the Site. 



 

 
City of Rocky Mount Standard General Conditions 
 00 72 00-13 

EJCDC C-700 Standard General Conditions of the Construction Contracts 
Copyright © 2002 National Society of Professional Engineers for EJCDC. All rights reserved. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as 
security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. 
These bonds shall remain in effect until one year after the date when final payment becomes due or until 
completion of the correction period specified in Paragraph 13.07, whichever is later, except as provided otherwise 
by Laws or Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are 
required by the Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or 
Regulations, and shall be executed by such sureties as are named in the current list of “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as 
published in Circular 570 (amended) by the Financial Management Service, Surety Bond Branch, U.S. Department 
of the Treasury. All bonds signed by an agent must be accompanied by a certified copy of the agent’s authority to 
act. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do 
business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of 
Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event 
giving rise to such notification, provide another bond and surety, both of which shall comply with the requirements 
of Paragraphs 5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or 
Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the 
jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and coverages so 
required. Such surety and insurance companies shall also meet such additional requirements and qualifications as 
may be provided in the Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other 
additional insured) which Owner is required to purchase and maintain. 

5.04 Contractor’s Liability Insurance 

A. Contractor shall purchase and maintain such liability and other insurance as is appropriate for the Work being 
performed and as will provide protection from claims set forth below which may arise out of or result from 
Contractor’s performance of the Work and Contractor’s other obligations under the Contract Documents, whether 
it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by 
any of them to perform any of the Work, or by anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s 
employees; 
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3. claims for damages because of bodily injury, sickness or disease, or death of any person other than 
Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of such person by 
Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property 
wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as additional 
insured (subject to any customary exclusion regarding professional liability) Owner and Engineer, and any 
other individuals or entities identified in the Supplementary Conditions, all of whom shall be listed as 
additional insureds, and include coverage for the respective officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such additional insureds, and the insurance afforded to 
these additional insureds shall provide primary coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability provided in the 
Supplementary Conditions or required by Laws or Regulations, whichever is greater; 

3. include completed operations insurance; 

4. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 
6.20; 

5. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or 
renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each 
other additional insured identified in the Supplementary Conditions to whom a certificate of insurance has 
been issued (and the certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so 
provide); 

6. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, 
removing, or replacing defective Work in accordance with Paragraph 13.07; and 

7. with respect to completed operations insurance, and any insurance coverage written on a claims-made basis, 
remain in effect for at least two years after final payment. 

a. Contractor shall furnish Owner and each other additional insured identified in the Supplementary 
Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any 
such additional insured of continuation of such insurance at final payment and one year thereafter. 

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s 
option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner 
against claims which may arise from operations under the Contract Documents. 
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5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property 
insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible 
amounts as may be provided in the Supplementary Conditions or required by Laws and Regulations). This 
insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities 
identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest 
and shall be listed as an insured or additional insured; 

2. be written on a Builder’s Risk “all-risk” or open peril or special causes of loss policy form that shall at least 
include insurance for physical loss or damage to the Work, temporary buildings, false work, and materials and 
equipment in transit, and shall insure against at least the following perils or causes of loss:  fire, lightning, 
extended coverage, theft, vandalism and malicious mischief, earthquake, collapse, debris removal, demolition 
occasioned by enforcement of Laws and Regulations, water damage, (other than caused by flood) and such 
other perils or causes of loss as may be specifically required by the Supplementary Conditions; 

3. include expenses incurred in the repair or replacement of any insured property (including but not limited to 
fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner 
prior to being incorporated in the Work, provided that such materials and equipment have been included in an 
Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to each other additional insured to whom a certificate of 
insurance has been issued. 

B. Owner shall purchase and maintain such boiler and machinery insurance or additional property insurance as may 
be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, 
Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary 
Conditions, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any 
of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional 
insured. 

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and 
maintained in accordance with Paragraph 5.06 will contain a provision or endorsement that the coverage afforded 
will not be canceled or materially changed or renewal refused until at least 30 days prior written notice has been 
given to Owner and Contractor and to each other additional insured to whom a certificate of insurance has been 
issued and will contain waiver provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 
5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible 
amounts that are identified in the Supplementary Conditions. The risk of loss within such identified deductible 
amount will be borne by Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes 
property insurance coverage within the limits of such amounts, each may purchase and maintain it at the 
purchaser’s own expense. 
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E. If Contractor requests in writing that other special insurance be included in the property insurance policies 
provided under Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be 
charged to Contractor by appropriate Change Order. Prior to commencement of the Work at the Site, Owner shall 
in writing advise Contractor whether or not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, 
Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) in such policies and will provide primary coverage for all 
losses and damages caused by the perils or causes of loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of 
recovery against any of the insureds or additional insureds thereunder. Owner and Contractor waive all rights 
against each other and their respective officers, directors, partners, employees, agents, consultants and 
subcontractors of each and any of them for all losses and damages caused by, arising out of or resulting from any 
of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work; 
and, in addition, waive all such rights against Subcontractors, and Engineer, and all other individuals or entities 
identified in the Supplementary Conditions to be listed as insured or additional insured (and the officers, directors, 
partners, employees, agents, consultants and subcontractors of each and any of them) under such policies for losses 
and damages so caused. None of the above waivers shall extend to the rights that any party making such waiver 
may have to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss 
or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils 
whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other 
insured peril or cause of loss covered by any property insurance maintained on the completed Project or part 
thereof by Owner during partial utilization pursuant to Paragraph 14.05, after Substantial Completion pursuant 
to Paragraph 14.04, or after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in 
Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or 
consequential loss, the insurers will have no rights of recovery against Contractor, Subcontractors, or Engineer, 
and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made 
payable to Owner as fiduciary for the insureds, as their interests may appear, subject to the requirements of any 
applicable mortgage clause and of Paragraph 5.08.B. Owner shall deposit in a separate account any money so 
received and shall distribute it in accordance with such agreement as the parties in interest may reach. If no other 
special agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received applied on 
account thereof, and the Work and the cost thereof covered by an appropriate Change Order . 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in 
interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such 
objection be made, Owner as fiduciary shall make settlement with the insurers in accordance with such agreement 
as the parties in interest may reach. If no such agreement among the parties in interest is reached, Owner as 
fiduciary shall adjust and settle the loss with the insurers and, if required in writing by any party in interest, Owner 
as fiduciary shall give bond for the proper performance of such duties. 
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5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or 
insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of 
non-conformance with the Contract Documents, the objecting party shall so notify the other party in writing within 
10 days after receipt of the certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and 
Contractor shall each provide to the other such additional information in respect of insurance provided as the other 
may reasonably request. If either party does not purchase or maintain all of the bonds and insurance required of 
such party by the Contract Documents, such party shall notify the other party in writing of such failure to purchase 
prior to the start of the Work, or of such failure to maintain prior to any change in the required coverage. Without 
prejudice to any other right or remedy, the other party may elect to obtain equivalent bonds or insurance to protect 
such other party’s interests at the expense of the party who was required to provide such coverage, and a Change 
Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of 
all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers 
providing the property insurance pursuant to Paragraph 5.06 have acknowledged notice thereof and in writing 
effected any changes in coverage necessitated thereby. The insurers providing the property insurance shall consent 
by endorsement on the policy or policies, but the property insurance shall not be canceled or permitted to lapse on 
account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention 
thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the 
Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and 
procedures of construction. Contractor shall not be responsible for the negligence of Owner or Engineer in the 
design or specification of a specific means, method, technique, sequence, or procedure of construction which is 
shown or indicated in and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall 
not be replaced without written notice to Owner and Engineer except under extraordinary circumstances. The 
superintendent will be Contractor’s representative at the Site and shall have authority to act on behalf of 
Contractor. All communications given to or received from the superintendent shall be binding on Contractor. 

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform 
construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and 
order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent 
thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during 
regular working hours. Contractor will not permit the performance of Work on a Saturday, Sunday, or any legal 
holiday without Owner’s written consent (which will not be unreasonably withheld) given after prior written notice 
to Engineer. 
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6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for 
all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, 
fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and 
incidentals necessary for the performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good 
quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees 
required by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall 
furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials 
and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the 
Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be 
adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed 
adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments 
will comply with any provisions of the General Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in 
accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a 
Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name 
of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish 
the type, function, appearance, and quality required. Unless the specification or description contains or is followed 
by words reading that no like, equivalent, or “or-equal” item or no substitution is permitted, other items of material 
or equipment or material or equipment of other Suppliers may be submitted to Engineer for review under the 
circumstances described below. 

1. “Or-Equal” Items:  If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 
is functionally equal to that named and sufficiently similar so that no change in related Work will be required, 
it may be considered by Engineer as an “or-equal” item, in which case review and approval of the proposed 
item may, in Engineer’s sole discretion, be accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a 
proposed item of material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design 
characteristics;  

2) it will reliably perform at least equally well the function and achieve the results imposed by the 
design concept of the completed Project as a functioning whole,  

3) it has a proven record of performance and availability of responsive service; and 
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b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times, and  

2) it will conform substantially to the detailed requirements of the item named in the Contract 
Documents. 

2. Substitute Items  

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify 
as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to determine that the 
item of material or equipment proposed is essentially equivalent to that named and an acceptable 
substitute therefor. Requests for review of proposed substitute items of material or equipment will not be 
accepted by Engineer from anyone other than Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented in 
the General Requirements and as Engineer may decide is appropriate under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute item of material 
or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s 
achievement of Substantial Completion on time; 

b) whether or not use of the proposed substitute item in the Work will require a change in any of 
the Contract Documents (or in the provisions of any other direct contract with Owner for other 
work on the Project) to adapt the design to the proposed substitute item; and 

c) whether or not incorporation or use of the proposed substitute item in connection with the Work 
is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services;  

4) and shall contain an itemized estimate of all costs or credits that will result directly or indirectly from 
use of such substitute item, including costs of redesign and claims of other contractors affected by 
any resulting change, 
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B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of 
construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, 
method, technique, sequence, or procedure of construction approved by Engineer. Contractor shall submit 
sufficient information to allow Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is 
equivalent to that expressly called for by the Contract Documents. The requirements for review by Engineer will 
be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or 
submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional 
data about the proposed substitute item. Engineer will be the sole judge of acceptability. No “or equal” or substitute 
will be ordered, installed or utilized until Engineer’s review is complete, which will be evidenced by either a 
Change Order for a substitute or an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 
writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance 
guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or 
submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer approves a 
substitute item so proposed or submitted by Contractor, Contractor shall reimburse Owner for the charges of 
Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at 
Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable 
to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have 
reasonable objection. Contractor shall not be required to employ any Subcontractor, Supplier, or other individual or 
entity to furnish or perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or 
entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective 
Date of the Agreement, and if Contractor has submitted a list thereof in accordance with the Supplementary 
Conditions, Owner’s acceptance (either in writing or by failing to make written objection thereto by the date 
indicated for acceptance or objection in the Bidding Documents or the Contract Documents) of any such 
Subcontractor, Supplier, or other individual or entity so identified may be revoked on the basis of reasonable 
objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate Change Order will be issued . No acceptance by Owner of any 
such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a 
waiver of any right of Owner or Engineer to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, 
Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is 
responsible for Contractor’s own acts and omissions. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual 
relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity, 
nor 
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2. shall anything in the Contract Documents  create any obligation on the part of Owner or Engineer to pay or 
to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except 
as may otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and 
other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with 
Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or 
furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control 
Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by 
any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement 
between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the 
applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever any 
such agreement is with a Subcontractor or Supplier who is listed as an additional insured on the property insurance 
provided in Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will contain 
provisions whereby the Subcontractor or Supplier waives all rights against Owner, Contractor, and Engineer,, and 
all other individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of 
them) for all losses and damages caused by, arising out of, relating to, or resulting from any of the perils or causes 
of loss covered by such policies and any other property insurance applicable to the Work. If the insurers on any 
such policies require separate waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain 
the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the 
Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of 
patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified 
in the Contract Documents for use in the performance of the Work and if to the actual knowledge of Owner or 
Engineer its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to 
others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any 
of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of 
the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not 
specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction 
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. 
Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which 
are applicable at the time of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. 
Owner shall pay all charges of utility owners for connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the 
performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither 
Owner nor Engineer shall be responsible for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, 
Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such Work. However, it shall not be Contractor’s primary responsibility to make certain 
that the Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve 
Contractor of Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the 
Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in 
accordance with the Laws and Regulations of the place of the Project which are applicable during the performance 
of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of 
workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber 
the Site and other areas with construction equipment or other materials or equipment. Contractor shall assume 
full responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any 
adjacent land or areas resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by 
arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner 
and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any 
such owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent 
caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the 
Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal 
of such waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it 
ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, 
appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract Documents. 
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D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or 
pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, 
Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order 
and annotated to show changes made during construction. These record documents together with all approved 
Samples and a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon 
completion of the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 
Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and 
programs in connection with the Work. Contractor shall take all necessary precautions for the safety of, and shall 
provide the necessary protection to prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the 
course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or 
to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary 
safeguards for such safety and protection. Contractor shall notify owners of adjacent property and of Underground 
Facilities and other utility owners when prosecution of the Work may affect them, and shall cooperate with them in 
the protection, removal, relocation, and replacement of their property. 

C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or 
indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly 
or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be 
liable, shall be remedied by Contractor (except damage or loss attributable to the fault of Drawings or 
Specifications or to the acts or omissions of Owner or Engineer or, or anyone employed by any of them, or anyone 
for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault 
or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 
employed by any of them). 

D. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as 
all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 
14.07.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial 
Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and 
responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and 
programs. 
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6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard 
communication information required to be made available to or exchanged between or among employers at the Site 
in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, 
Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt 
written notice if Contractor believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the 
Contract Documents is required because of the action taken by Contractor in response to such an emergency, a 
Work Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the 
acceptable Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer 
may require. 

1. Shop Drawings 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials, and similar data to show Engineer the services, materials, and 
equipment Contractor proposes to provide and to enable Engineer to review the information for the 
limited purposes required by Paragraph 6.17.D. 

2. Samples:  Contractor shall also submit Samples to Engineer for review and approval in accordance with the 
acceptable schedule of Shop Drawings and Sample submittals. 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for 
which intended and other data as Engineer may require to enable Engineer to review the submittal for the 
limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any 
related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 

C. Submittal Procedures 

1. Before submitting each Shop Drawing or Sample, Contractor shall have determined and verified: 

a. all field measurements, quantities, dimensions, specified performance and design criteria, installation 
requirements, materials, catalog numbers, and similar information with respect thereto; 

b. the suitability of all materials with respect to intended use, fabrication, shipping, handling, storage, 
assembly, and installation pertaining to the performance of the Work; 

c. all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and 
procedures of construction, and safety precautions and programs incident thereto; and 
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d. shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 
Samples and with the requirements of the Work and the Contract Documents. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s 
obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations, that the Shop 
Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submitted to Engineer for review and approval of each such 
variation. 

D. Engineer’s Review 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of 
Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items 
covered by the submittals will, after installation or incorporation in the Work, conform to the information 
given in the Contract Documents and be compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of 
construction (except where a particular means, method, technique, sequence, or procedure of construction is 
specifically and expressly called for by the Contract Documents) or to safety precautions or programs incident 
thereto. The review and approval of a separate item as such will not indicate approval of the assembly in 
which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the 
requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 
6.17.C.3 and Engineer has given written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample. Engineer’s review and approval shall not 
relieve Contractor from responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures 

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected 
copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than the corrections called for by Engineer on previous 
submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with 
Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as 
permitted by Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents 
and will not be defective. Engineer and its Related Entities shall be entitled to rely on representation of 
Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, 
Suppliers, or any other individual or entity for whom Contractor is responsible; or  
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2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be 
absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract 
Documents or a release of Contractor’s obligation to perform the Work in accordance with the Contract 
Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by 
Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any 
of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 
attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other 
than the Work itself), including the loss of use resulting therefrom but only to the extent caused by any negligent 
act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their respective consultants, agents, officers, directors, 
partners, or employees by any employee (or the survivor or personal representative of such employee) of 
Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of 
them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification 
obligation under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other 
individual or entity under workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer 
and Engineer’s officers, directors, partners, employees, agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are specifically 
required by the Contract Documents for a portion of the Work or unless such services are required to carry out 
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Contractor’s responsibilities for construction means, methods, techniques, sequences and procedures. Contractor 
shall not be required to provide professional services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, materials or equipment 
are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all 
performance and design criteria that such services must satisfy. Contractor shall cause such services or 
certifications to be provided by a properly licensed professional, whose signature and seal shall appear on all 
drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by such 
professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if 
prepared by others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, 
certifications or approvals performed by such design professionals, provided Owner and Engineer have specified 
to Contractor all performance and design criteria that such services must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will 
be only for the limited purpose of checking for conformance with performance and design criteria given and the 
design concept expressed in the Contract Documents. Engineer’s review and approval of Shop Drawings and other 
submittals (except design calculations and design drawings) will be only for the purpose stated in Paragraph 
6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract 
Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or via other direct 
contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract 
Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner and Owner, 
if Owner is performing other work with Owner’s employees, proper and safe access to the Site, a reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of such other work, and 
shall properly coordinate the Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work 
that may be required to properly connect or otherwise make its several parts come together and properly integrate 
with such other work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise 
altering their work and will only cut or alter their work with the written consent of Engineer and the others whose 
work will be affected. The duties and responsibilities of Contractor under this Paragraph are for the benefit of such 
utility owners and other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under 
this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, 
defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and 
results of Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such other work as 
fit and proper for integration with Contractor’s Work except for latent defects and deficiencies in such other work. 
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7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following 
will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the activities among the 
various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for 
such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to 
Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the 
other contractor’s actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor for the reasonable direct delay and disruption costs 
incurred by such other contractor as a result of Contractor’s action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor 
through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes 
no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties in respect of providing lands and easements and providing engineering surveys to establish 
reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and 
making available to Contractor copies of reports of explorations and tests of subsurface conditions and drawings of 
physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that have 
been utilized by Engineer in preparing the Contract Documents. 
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8.06 Insurance 

A. Owner’s responsibilities, if any, in respect to purchasing and maintaining liability and property insurance are set 
forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility in respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s 
means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible for Contractor’s failure to perform the Work in 
accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 
4.06. 

8.11 Evidence of Financial Arrangements 

A. If and to the extent Owner has agreed to furnish Contractor reasonable evidence that financial arrangements have 
been made to satisfy Owner’s obligations under the Contract Documents, Owner’s responsibility in respect thereof 
will be as set forth in the Supplementary Conditions. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the 
limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract 
Documents and will not be changed without written consent of Owner and Engineer. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer 
deems necessary in order to observe as an experienced and qualified design professional the progress that has been 
made and the quality of the various aspects of Contractor’s executed Work. Based on information obtained during 
such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is 
proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts will be directed 
toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the 
Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the 
progress of the Work and will endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set 
forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or 
observations of Contractor’s Work Engineer will not supervise, direct, control, or have authority over or be 
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responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in 
providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project 
Representative and assistants will be as provided in the Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in Paragraph 9.09. If Owner designates another representative or agent 
to represent Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other individual or entity will be as provided in the Supplementary 
Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do 
not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept 
of the completed Project as a functioning whole as indicated by the Contract Documents. These may be 
accomplished by a Field Order and will be binding on Owner and also on Contractor, who shall perform the Work 
involved promptly. If Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price 
or Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or extent, if any, 
of any such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will 
not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the 
design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Engineer 
will also have authority to require special inspection or testing of the Work as provided in Paragraph 13.04, 
whether or not the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 
6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, see Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. 
Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a 
written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer’s written 
decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or 
more accurate data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 
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9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability 
of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to 
the date final payment is due relating to the acceptability of the Work, and the interpretation of the requirements of 
the Contract Documents pertaining to the performance of the Work, will be referred initially to Engineer in writing 
within 30 days of the event giving rise to the question  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor 
believe that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a 
Claim may be made under Paragraph 10.05. The date of Engineer’s decision shall be the date of the event giving 
rise to the issues referenced for the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the 
provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner 
or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such 
capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract 
Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer shall 
create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of 
them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident 
thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the 
Work. Engineer will not be responsible for Contractor’s failure to perform the Work in accordance with the 
Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or 
of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and 
operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other 
documentation required to be delivered by Paragraph 14.07.A will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and approvals that the results 
certified indicate compliance with the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to, the Resident 
Project Representative, if any, and assistants, if any. 

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, 
order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt 
of any such document, Contractor shall promptly proceed with the Work involved which will be performed under 
the applicable conditions of the Contract Documents (except as otherwise specifically provided). 
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B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment 
in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a 
Claim may be made therefor as provided in Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with 
respect to any work performed that is not required by the Contract Documents as amended, modified, or 
supplemented as provided in Paragraph 3.04, except in the case of an emergency as provided in Paragraph 6.16 or 
in the case of uncovering Work as provided in Paragraph 13.04.B. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of 
acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed 
sum or amount of time for Work actually performed in accordance with a Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered 
by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an 
appeal may be taken from any such decision in accordance with the provisions of the Contract Documents and 
applicable Laws and Regulations, but during any such appeal, Contractor shall carry on the Work and adhere 
to the Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents 
(including, but not limited to, Contract Price or Contract Times) is required by the provisions of any bond to be 
given to a surety, the giving of any such notice will be Contractor’s responsibility. The amount of each applicable 
bond will be adjusted to reflect the effect of any such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to 
the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by 
Owner or Contractor of any rights or remedies either may otherwise have under the Contract Documents or by 
Laws and Regulations in respect of such Claims. 

B. Notice:  Written notice stating the general nature of each Claim, shall be delivered by the claimant to Engineer and 
the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise 
thereto. The responsibility to substantiate a Claim shall rest with the party making the Claim. Notice of the amount 
or extent of the Claim, with supporting data shall be delivered to the Engineer and the other party to the Contract 
within 60 days after the start of such event (unless Engineer allows additional time for claimant to submit 
additional or more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 
prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Time 
shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by 
claimant’s written statement that the adjustment claimed is the entire adjustment to which the claimant believes it is 
entitled as a result of said event. The opposing party shall submit any response to Engineer and the claimant within 
30 days after receipt of the claimant’s last submittal (unless Engineer allows additional time). 
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C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the 
claimant or the last submittal of the opposing party, if any, take one of the following actions in writing: 

1. deny the Claim in whole or in part, 

2. approve the Claim, or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would 
be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be 
deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be 
final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure 
set forth in Article 16 within 30 days of such action or denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with 
this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 
11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of 
any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the 
basis of Cost of the Work, the costs to be reimbursed to Contractor will be only those additional or incremental 
costs required because of the change in the Work or because of the event giving rise to the Claim. Except as 
otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing in 
the locality of the Project, shall include only the following items, and shall not include any of the costs itemized in 
Paragraph 11.01.B. 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under 
schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without 
limitation, superintendents, foremen, and other personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be apportioned on the basis of their time spent on the 
Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, 
which shall include social security contributions, unemployment, excise, and payroll taxes, workers’ 
compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. 
The expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal holidays, 
shall be included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation 
and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall 
accrue to Contractor unless Owner deposits funds with Contractor with which to make payments, in which 
case the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds and returns from sale of 
surplus materials and equipment shall accrue to Owner, and Contractor shall make provisions so that they may 
be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by 
Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and 
shall deliver such bids to Owner, who will then determine, with the advice of Engineer, which bids, if any, 
will be acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the 
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Work plus a fee, the Subcontractor’s Cost of the Work and fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to Engineers, architects, testing laboratories, surveyors, 
attorneys, and accountants) employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees 
incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, 
appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which 
are consumed in the performance of the Work, and cost, less market value, of such items used but not 
consumed which remain the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from 
Contractor or others in accordance with rental agreements approved by Owner with the advice of 
Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal thereof. 
All such costs shall be in accordance with the terms of said rental agreements. The rental of any such 
equipment, machinery, or parts shall cease when the use thereof is no longer necessary for the Work. 

d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, 
imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments 
and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by 
insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except 
losses and damages within the deductible amounts of property insurance established in accordance with 
Paragraph 5.06.D), provided such losses and damages have resulted from causes other than the 
negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such losses shall include settlements made with the written 
consent and approval of Owner. No such losses, damages, and expenses shall be included in the Cost of 
the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, expresses, 
and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to 
purchase and maintain. 

B. Costs Excluded:  The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole 
proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel employed 
by Contractor, whether at the Site or in Contractor’s principal or branch office for general administration of 
the Work and not specifically included in the agreed upon schedule of job classifications referred to in 
Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
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2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work 
and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by 
any of them or for whose acts any of them may be liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment wrongly supplied, and making good any damage to 
property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 
included in Paragraphs 11.01.A and 11.01.B. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined 
as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an 
adjustment in Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be determined 
as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 
11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted 
accounting practices and submit in a form acceptable to Engineer an itemized cost breakdown together with 
supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as 
may be acceptable to Owner and Engineer. 

B. Cash Allowances 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and 
equipment required by the allowances to be delivered at the Site, and all applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other 
expenses contemplated for the cash allowances have been included in the Contract Price and not in the 
allowances, and no demand for additional payment on account of any of the foregoing will be valid. 

C. Contingency Allowance 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated 
costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual 
amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract 
Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each 
separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the 
Agreement. 
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B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and 
classifications of Unit Price Work performed by Contractor will be made by Engineer subject to the provisions of 
Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s 
overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from 
the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred 
additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are 
unable to agree as to the amount of any such increase or decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price 
shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the 
Contract in accordance with the provisions of Paragraph 10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be 
determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of 
such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually 
agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with 
Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to 
a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as 
provided in Paragraph 11.01) plus a Contractor’s fee for overhead and profit (determined as provided in 
Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the 
Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  
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c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is 
agreed upon, the intent of Paragraph 12.01.C.2.a is that the Subcontractor who actually performs the 
Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred by such Subcontractor under 
Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be 
paid a fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 
11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease 
in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an 
amount equal to five percent of such net decrease; and 

f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall 
be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 
12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times 
shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the 
Contract in accordance with the provisions of Paragraph 10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract 
Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay 
beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to 
such delay if a Claim is made therefor as provided in Paragraph 12.02.A. Delays beyond the control of Contractor 
shall include, but not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other contractors 
performing other work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts 
of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by 
Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or 
progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the 
Contract Times, or both. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather 
conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not 
the fault of and beyond control of Owner and Contractor, then Contractor shall be entitled to an equitable 
adjustment in Contract Times, if such adjustment is essential to Contractor’s ability to complete the Work within 
the Contract Times. Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays described in 
this Paragraph 12.03.C. 

D. Owner, Engineer and the Related Entities of each of them shall not be liable to Contractor for any claims, costs, 
losses, or damages (including but not limited to all fees and charges of Engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 
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E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control 
of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be 
delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to 
Contractor. All defective Work may be rejected, corrected, or accepted as provided in this Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing 
laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at 
reasonable times for their observation, inspecting, and testing. Contractor shall provide them proper and safe 
conditions for such access and advise them of Contractor’s Site safety procedures and programs so that they may 
comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or 
approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, 
or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be 
paid as provided in said Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be 
inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume 
full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection 
therewith, and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; or acceptance of materials, mix designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without 
written concurrence of Engineer, it must, if requested by Engineer, be uncovered for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given 
Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable 
promptness in response to such notice. 
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13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered 
for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested 
by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, 
inspection, or testing as Engineer may require, that portion of the Work in question, furnishing all necessary labor, 
material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to 
all costs of repair or replacement of work of others); and Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05. 

D. If, the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price 
or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, 
inspection, testing, replacement, and reconstruction. If the parties are unable to agree as to the amount or extent 
thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, 
or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, 
Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been 
eliminated; however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to 
exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or 
any surety for, or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or 
completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that 
is not defective. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not limited to all costs of 
repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take 
no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by 
the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of 
the Contract Documents, any Work is found to be defective, or if the repair of any damages to the land or areas 
made available for Contractor’s use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 
6.11.A is found to be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 
written instructions: 

1. repair such defective land or areas; or  
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2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is 
not defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other 
land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where 
delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or 
may have the rejected Work removed and replaced. All claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration 
or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and 
replacement (including but not limited to all costs of repair or replacement of work of others) will be paid by 
Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial 
Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided 
in the Specifications . 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and 
replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended 
for an additional period of one year after such correction or removal and replacement has been satisfactorily 
completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The 
provisions of this Paragraph 13.07 shall not be construed as a substitute for or a waiver of the provisions of any 
applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s 
recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) attributable to Owner’s evaluation 
of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness) 
and the diminished value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If 
any such acceptance occurs prior to Engineer’s recommendation of final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be 
entitled to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the 
parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 
10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid by Contractor to 
Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work or to 
remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor 
fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any 
other provision of the Contract Documents, Owner may, after seven days written notice to Contractor, correct or 
remedy any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection 
with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession 
of all or part of the Work and suspend Contractor’s services related thereto, take possession of Contractor’s tools, 
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appliances, construction equipment and machinery at the Site, and incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor 
shall allow Owner, Owner’s representatives, agents and employees, Owner’s other contractors, and Engineer and 
Engineer’s consultants access to the Site to enable Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained 
by Owner in exercising the rights and remedies under this Paragraph 13.09 will be charged against Contractor, and 
a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to 
agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such 
claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of 
others destroyed or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the 
Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments 
and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on 
account of Unit Price Work will be based on the number of units completed. 

14.02 Progress Payments 

A. Applications for Payments 

1. At least 20 days before the date established in the Agreement for each progress payment (but not more often 
than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and 
signed by Contractor covering the Work completed as of the date of the Application and accompanied by such 
supporting documentation as is required by the Contract Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at 
another location agreed to in writing, the Application for Payment shall also be accompanied by a bill of sale, 
invoice, or other documentation warranting that Owner has received the materials and equipment free and 
clear of all Liens and evidence that the materials and equipment are covered by appropriate property insurance 
or other arrangements to protect Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor 
stating that all previous progress payments received on account of the Work have been applied on account to 
discharge Contractor’s legitimate obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement. 

B. Review of Applications 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor 
may make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s observations on the Site of the executed Work as 
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an experienced and qualified design professional and on Engineer’s review of the Application for Payment 
and the accompanying data and schedules, that to the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation 
of the Work as a functioning whole prior to or upon Substantial Completion, to the results of any 
subsequent tests called for in the Contract Documents, to a final determination of quantities and 
classifications for Unit Price Work under Paragraph 9.07, and to any other qualifications stated in the 
recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so 
far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed have been 
exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the 
Work beyond the responsibilities specifically assigned to Engineer in the Contract Documents; or  

b. that there may not be other matters or issues between the parties that might entitle Contractor to be paid 
additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s 
recommendation of any payment, including final payment, will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions 
and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of 
the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on 
account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of 
any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would 
be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to 
recommend any such payment or, because of subsequently discovered evidence or the results of subsequent 
inspections or tests, revise or revoke any such payment recommendation previously made, to such extent as 
may be necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 
13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A. 
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C. Payment Becomes Due 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the 
amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will 
be paid by Owner to Contractor. 

D. Reduction in Payment 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond 
satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a 
through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay 
Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons for such action. 

3. If it is subsequently determined that Owner’s refusal of payment was not justified, the amount wrongfully 
withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for 
Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and 
clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer 
in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as 
incomplete) and request that Engineer issue a certificate of Substantial Completion. 

B. Promptly after Contractor’s notification,, Owner, Contractor, and Engineer shall make an inspection of the Work to 
determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will 
notify Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of 
Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate 
a tentative list of items to be completed or corrected before final payment. Owner shall have seven days after 
receipt of the tentative certificate during which to make written objection to Engineer as to any provisions of the 
certificate or attached list. If, after considering such objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within said 14 days execute and deliver to Owner and Contractor a 
definitive certificate of Substantial Completion (with a revised tentative list of items to be completed or corrected) 
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reflecting such changes from the tentative certificate as Engineer believes justified after consideration of any 
objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and 
Contractor a written recommendation as to division of responsibilities pending final payment between Owner and 
Contractor with respect to security, operation, safety, and protection of the Work, maintenance, heat, utilities, 
insurance, and warranties and guarantees. Unless Owner and Contractor agree otherwise in writing and so inform 
Engineer in writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s 
aforesaid recommendation will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to 
allowing Contractor reasonable access to complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the 
Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and 
Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its 
intended purpose without significant interference with Contractor’s performance of the remainder of the Work, 
subject to the following conditions. 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the 
Work which Owner believes to be ready for its intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is substantially complete, Contractor will certify to Owner and 
Engineer that such part of the Work is substantially complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of 
the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection 
of that part of the Work to determine its status of completion. If Engineer does not consider that part of the 
Work to be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons 
therefor. If Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 
14.04 will apply with respect to certification of Substantial Completion of that part of the Work and the 
division of responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will 
promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars 
in which this inspection reveals that the Work is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 
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14.07 Final Payment 

A. Application for Payment 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the 
final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates or other evidence of insurance certificates of inspection, 
marked-up record documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the evidence of 
insurance required by Paragraph 5.04.B.7; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of 
or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, 
Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and 
receipts include all labor, services, material, and equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other indebtedness connected with the Work for which Owner or 
Owner’s property might in any way be responsible have been paid or otherwise satisfied. If any Subcontractor 
or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance 

1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required by the Contract 
Documents, Engineer is satisfied that the Work has been completed and Contractor’s other obligations under 
the Contract Documents have been fulfilled, Engineer will, within ten days after receipt of the final 
Application for Payment, indicate in writing Engineer’s recommendation of payment and present the 
Application for Payment to Owner for payment. At the same time Engineer will also give written notice to 
Owner and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, 
Engineer will return the Application for Payment to Contractor, indicating in writing the reasons for refusing 
to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit the 
Application for Payment. 

C. Payment Becomes Due 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, 
the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated damages, will become due and, will be paid by 
Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so 
confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and 
accepted) and recommendation of Engineer, and without terminating the Contract, make payment of the balance 
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due for that portion of the Work fully completed and accepted. If the remaining balance to be held by Owner for 
Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 
been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of the balance due 
for that portion of the Work fully completed and accepted shall be submitted by Contractor to Engineer with the 
Application for such payment. Such payment shall be made under the terms and conditions governing final 
payment, except that it shall not constitute a waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from 
defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the 
Contract Documents or the terms of any special guarantees specified therein, or from Contractor’s continuing 
obligations under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the 
requirements herein and expressly acknowledged by Owner in writing as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 
90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be 
resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be granted an adjustment in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to any such suspension if 
Contractor makes a Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but 
not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to 
adhere to the Progress Schedule established under Paragraph 2.07 as adjusted from time to time pursuant to 
Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and 
surety) seven days written notice of its intent to terminate the services of Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, 
construction equipment, and machinery at the Site, and use the same to the full extent they could be used by 
Contractor (without liability to Contractor for trespass or conversion),  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor 
but which are stored elsewhere, and  

3. complete the Work as Owner may deem expedient. 
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C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further 
payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, 
and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute resolution costs) sustained by Owner arising out of or 
relating to completing the Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages 
exceed such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages 
incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, 
incorporated in a Change Order. When exercising any rights or remedies under this Paragraph Owner shall not be 
required to obtain the lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins 
within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently 
to cure such failure within no more than 30 days of receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or 
remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of 
moneys due Contractor by Owner will not release Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the 
termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B, and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to 
any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without 
duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective 
date of termination, including fair and reasonable sums for overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, 
materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in 
settlement of terminated contracts with Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out 
of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or 
under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 
30 days after it is submitted, or (iii) Owner fails for 30 days to pay Contractor any sum finally determined to be 
due, then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or 
Engineer do not remedy such suspension or failure within that time, terminate the Contract and recover from 
Owner payment on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act 
on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay 
Contractor any sum finally determined to be due, Contractor may, seven days after written notice to Owner and 
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Engineer, stop the Work until payment is made of all such amounts due Contractor, including interest thereon. The 
provisions of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly 
attributable to Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under 
Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the 
Construction Industry Mediation Rules of the American Arbitration Association in effect as of the Effective Date 
of the Agreement. The request for mediation shall be submitted in writing to the American Arbitration Association 
and the other party to the Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded 
within 60 days of filing of the request. The date of termination of the mediation shall be determined by application 
of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to 
Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, 
within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions, or 

2. agrees with the other party to submit the Claim to another dispute resolution process, or 

3. gives written notice to the other party of their intent to submit the Claim to a court of competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have 
been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it 
is intended, or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the 
giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first 
and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day 
made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation. 

17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to 
the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and 
remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by 
special warranty or guarantee, or by other provisions of the Contract Documents. The provisions of this Paragraph 
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will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with 
the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive 
final payment, completion, and acceptance of the Work or termination or completion of the Contract or termination 
of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General 
Conditions. 
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Supplementary Conditions 

I. INTRODUCTION 

These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction Contract (00 72 
00) and other provisions of the Contract Documents as indicated below. All provisions which are not so amended or 
supplemented remain in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. Additional terms used 
in these Supplementary Conditions have the meanings stated below, which are applicable to both the singular and plural 
thereof. 

II. SPECIFIC COMMENTS 

SC-1.01 Defined Terms 

SC-1.01 Add the following defined terms to 1.01: 

53. Director- The Director of Engineering for the City of Rocky Mount Engineering Department.  During 
construction period, the Director of Engineering or designee and will perform all duties and 
responsibilities of the Engineer.   

54. Major and Minor Contract Items- Major Contract items are listed as such in the in SC-11.03.E.  All other 
original contract items and extra work shall be considered as minor items. 

SC-2.02 Copies of Documents 

SC 2.02 Delete Paragraph 2.02.A in its entirety and insert the following in its place: 

A. Owner shall furnish to Contractor up to 3 printed or hard copies of the Drawings and 
Project Manual and one set in electronic format. Additional copies will be furnished 
upon request at the cost of reproduction. 

SC-2.03 Commencement of Contract Times; Notice to Proceed 

SC 2.03 Delete last sentence in 2.03.A in its entirety and insert the following in its place: 

In no event will the Contract Times commence to run later than the thirtieth day after the 
Effective Date of the Agreement. 

SC-4.02 Subsurface and Physical Conditions  

SC-4.02 Add the following new paragraph(s) immediately after Paragraph 4.02.B: 

C. Copies of reports and drawings itemized below are not included with Bidding 
Documents may be examined at the City of Rocky Mount Engineering Department 
during regular business hours. These reports and drawings are not part of the Contract 
Documents, but the “technical data” contained therein upon which Contractor may rely 
as identified and established above are incorporated therein by reference. Contractor is 
not entitled to rely upon other information and data utilized by Engineer in the 
preparation of Drawings and Specifications. 

1. No reports or drawings related to Subsurface and Physical Conditions are known 
to Owner or Engineer. 
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SC-4.06 Hazardous Environmental Condition 

SC-4.06 Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the following: 

A. No reports or drawings related to Hazardous Environmental Conditions are known to 
Owner or Engineer. 

SC-5.03 Certificates of Insurance 

SC-5.03 Add the following new paragraphs immediately after Paragraph 5.03.B: 

C. Failure of Owner to demand such certificates or other evidence of full compliance with 
these insurance requirements or failure of Owner to identify a deficiency from evidence 
provided shall not be construed as a waiver of Contractor’s obligation to maintain such 
insurance. 

D. By requiring such insurance and insurance limits herein, Owner does not represent that 
coverage and limits will necessarily be adequate to protect Contractor, and such 
coverage and limits shall not be deemed as a limitation on Contractor’s liability under 
the indemnities granted to Owner in the Contract Documents. 

SC-5.04 Contractor’s Liability Insurance 

SC5.04 Add the following new paragraph immediately after Paragraph 5.04.B: 

C. The limits of liability for the insurance required by Paragraph 5.04 of the General 
Conditions shall provide coverage for not less than the following amounts or greater 
where required by Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 5.04.A.1 and 
A.2 of the General Conditions: 

a. State: Statutory 
b. Applicable Federal 

(e.g., Longshoreman’s): Statutory 
c. Employer’s Liability: $1,000,000 

2. Contractor’s General Liability under Paragraphs 5.04.A.3 through A.6 of the 
General Conditions which shall include completed operations and product liability 
coverages and eliminate the exclusion with respect to property under the care, 
custody and control of Contractor: 

a. General Aggregate $2,000,000 

b. Products - Completed 
Operations Aggregate $2,000,000 

c. Personal and Advertising 
Injury $1,000,000 

d. Each Occurrence 
(Bodily Injury and 
Property Damage) $ 2,000,000 
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e. Property Damage liability insurance will provide 
Explosion, Collapse, and Under-ground coverages 
where applicable. 

f. Excess or Umbrella Liability 

1) General Aggregate $4,000,000 
2) Each Occurrence $4,000,000 

3. Automobile Liability under Paragraph 5.04.A.6 of the General Conditions: 

a. Bodily Injury: 
Each person  $ 2,000,000 
Each Accident $ 5,000,000 

b. Property Damage: 
Each Accident $1,000,000 

c. Combined Single Limit of $1,000,000 

4. The Contractual Liability coverage required by Paragraph 5.04.B.4 of the General 
Conditions shall provide coverage for not less than the following amounts: 

a. Bodily Injury: 
Each person  $2,000,000 
Each Accident $2,000,000 

b. Property Damage: 
Each Accident $1,000,000 
Annual Aggregate $2,000,000 

5.  Persons or entities to be included on policy as additional insureds are as follows: 

a. City of Rocky Mount 

SC-6.03 Services, Materials, and Equipment 

Add the following new paragraphs immediately after Paragraph 6.03.C: 

D. Contractor shall certify that all materials and equipment shall be manufactured, tested 
and installed in accordance with the latest editions of the following: 

1. North Carolina State Building codes 

2. ACI – The American Concrete Institute 

3. API – The American Petroleum Institute 

4. ASTM – The American Society for Testing and Materials 

5. AWWA – The American Water Works Association 

6. EPA – The Environmental Protection Agency 

7. NEC – The National Electric Code (by NFPA) 
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8. NEMA – The National Electric Manufacturer’s Association 

9. NFPA – The National Fire Protection Association 

10. NPCA – The National Plumbing Code 

11. OSHA – National Occupational Safety and Health 

12. STI – The Steel Tank Institute 

13. UL – Underwriters Laboratories 

SC-6.06 Concerning Subcontractors, Suppliers, and Others 

SC-6.06 Add a new paragraph immediately after Paragraph 6.06.G: 

H. Owner or Engineer may furnish to any Subcontractor or Supplier, to the extent 
practicable, information about amounts paid to Contractor on account of Work 
performed for Contractor by a particular Subcontractor or Supplier. 

SC-6.10 Taxes 

SC-6.10 Add a new paragraph immediately after Paragraph 6.10.A: 

B. The following procedure in handling the North Carolina Sales Tax is applicable to this 
project.  Contractors shall comply fully with the requirements outlined hereinafter, in 
order that the Owner may recover the amount of the tax permitted under the law. 

1. It shall be the General Contractor's responsibility to furnish the Owner 
documentary evidence showing the materials used and sales tax paid by the 
General Contractor and each of his subcontractors. 

2. The documentary evidence shall consist of certified statement, by the General 
Contractor and each of his subcontractors individually, showing total purchases of 
materials from each separate vendor and total sales taxes paid each vendor.  
Certified statement must show the invoice number, or numbers, covered and 
inclusive dates of such invoices. 

3. Materials used from General Contractor's or subcontractor's warehouse stock 
shall be shown in a certified statement at warehouse stock prices. 

4. The General Contractor shall not be required to certify the subcontractor's 
statements. 

5. The documentary evidence to be furnished to owners eligible for sales or use tax 
refunds covers sales and/or use taxes paid on building materials used by 
contractors and subcontractors in the performance of contracts with churches, 
orphanages, hospitals not operated for profit, educational institutions not operated 
for profit and other charitable or religious institutions or organizations not operated 
for profit and, incorporated cities, towns and counties in this State.  The 
documentary evidence is to be submitted to the above-named institutions, 
organizations and governmental units to be included in claims for refunds to be 
prepared and submitted by them to obtain refunds provided by G.S. 105-
164.14(2) and (3) of the 1961 Statute, and is to include the purchases of building 
materials, supplies, fixtures and equipment which become a part of or annex to 
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buildings or structures being erected, altered or repaired under contracts with 
such institutions, organizations or governmental units. 

C. The contractor or contractors to whom award is made on this project will be required to 
follow the procedure outlined above.  

D. The contractor is advised that all requests for payment, partial or final, for work 
completed under this contract must include a sales tax report submitted in accordance 
with the procedures outlined above. 

SC-6.13 Safety and Protection 

SC-6.13 Add the following new paragraphs immediately after Paragraph 6.17.D: 

E. The contractor shall require all construction operations to adhere to the rules, 
regulations and interpretations of the North Carolina Department of Labor relating to 
occupational safety and health standards for the construction industry including, but not 
limited specifically limited to title 29, code of Federal Regulations, Section 1926, 
subpart P including Appendices, latest edition, regarding “Excavations, Trenching and 
Shoring” as recorded in the Federal Registry. 

F. The contractor shall provide a minimum of one competent person for each construction 
site where excavations are in progress.  A competent person shall mean one who is 
formally trained and capable of identifying existing and predictable hazards in the 
surroundings or working conditions which are unsanitary, hazardous, or dangerous to 
employees and who has authorization to take prompt measures to eliminate such 
conditions.  The Contractors employees, sub-contractors, contract equipment 
operators, etc shall be under the direct supervision of the competent person in so far as 
the safety of their involvement in the construction operations. 

G. The contractor shall provide to the owner a listing of the identified competent 
employees to be on the job site and documentation of any formal safety training upon 
request. 

H. Each employee working in or around trench excavation shall be protected from cave-
ins by an adequate protective system designed in accordance with O.S.H.A. 
requirements 1926.652 (b), “Design of Sloping and Benching Systems,” or 1926.652 
(c), “Design of Support Systems, Shield Systems and Other Protective Systems.” Such 
trench protection systems are not required where excavations are found by a 
competent person to be entirely in stable rock or in excavations which are less that four 
(4’) feet in depth and present no indication of potential cave-in. 

I. Where designed systems such as shoring, benching, shielding or a combination of 
these measures are required, the design for such items or systems shall be performed 
by a registered professional engineer.  Copies of such designs and supporting 
calculations and other necessary data shall be kept on-site and available for inspection 
by federal, state and local safety inspectors at all times while excavations are open. 
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SC-6.17 Shop Drawings and Samples 

SC-6.17 Add the following new paragraphs immediately after Paragraph 6.17.E: 

F. Contractor shall furnish required submittals with sufficient information and accuracy in 
order to obtain required approval of an item with no more than three submittals. 
Engineer will record Engineer’s time for reviewing subsequent submittals of Shop 
Drawings, samples or other items requiring approval and Contractor shall reimburse 
Owner for Engineer’s charges for such time. 

G. In the event that Contractor requests a substitution for a previously approved item, 
Contractor shall reimburse Owner for Engineer’s charges for such time unless the 
need for such substitution is beyond the control of Contractor. 

SC-7.02 Coordination 

SC-7.02 Add the following new paragraph immediately after Paragraph 7.02.B: 

C. Except as provided in SC-7.03, coordination of all work and/or activities by parties not 
under contractual obligation to the Contractor shall be the responsibility of the City of 
Rocky Mount Director of Engineering or his designee.     

SC-7.03 Legal Relationships 

SC-7.03 Add the following new paragraph immediately after Paragraph 7.03.C: 

D. With the exception of water, wastewater and storm drainage, coordination of all 
required utility work not a part of the Contract Documents shall be the responsibility of 
the Contractor.      

SC-7.04 Claims Between Contractors 

SC-7.04 Add the following new paragraph immediately after paragraph GC-7.03: 

 SC-7.04 Claims Between Contractors 

A. Should Contractor cause damage to the work or property of any other contractor at the 
Site, or should any claim arising out of Contractor’s performance of the Work at the Site 
be made by any other contractor against Contractor, Owner, Engineer, or the 
construction coordinator, Contractor shall promptly attempt to settle with such other 
contractor by agreement, or to otherwise resolve the dispute by arbitration or at law. 

B. Contractor shall, to the fullest extent permitted by Laws and Regulations, indemnify 
and hold harmless Owner, Engineer, the construction coordinator and the officers, 
directors, partners, employees, agents and other consultants and subcontractors of 
each and any of them from and against all claims, costs, losses and damages 
(including, but not limited to, fees and charges of engineers, architects, attorneys, and 
other professionals and court and arbitration costs) arising directly, indirectly or 
consequentially out of any action, legal or equitable, brought by any other contractor 
against Owner, Engineer, Engineer’s Consultants, or the construction coordinator to 
the extent said claim is based on or arises out of Contractor’s performance of the 
Work. Should another contractor cause damage to the Work or property of Contractor 
or should the performance of work by any other contractor at the Site give rise to any 
other Claim, Contractor shall not institute any action, legal or equitable, against Owner, 
Engineer, or the construction coordinator or permit any action against any of them to 
be maintained and continued in its name or for its benefit in any court or before any 
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arbiter which seeks to impose liability on or to recover damages from Owner, Engineer, 
or the construction coordinator on account of any such damage or Claim. 

C. If Contractor is delayed at any time in performing or furnishing Work by any act or 
neglect of another contractor, and Owner and Contractor are unable to agree as to the 
extent of any adjustment in Contract Times attributable thereto, Contractor may make a 
Claim for an extension of times in accordance with Article 12. An extension of the 
Contract Times shall be Contractor’s exclusive remedy with respect to Owner, 
Engineer, and construction coordinator for any delay, disruption, interference, or 
hindrance caused by any other contractor. This paragraph does not prevent recovery 
from Owner, Engineer, or construction coordinator for activities that are their respective 
responsibilities. 

SC-9 Engineer’s Status During Construction 

SC-9.01 Delete Paragraph 9.01.A in its entirety and insert the following in its place: 

A. The Director of Engineering (Director) or designee will be Owner’s representative 
during the construction period and will perform all duties and responsibilities of the 
Engineer.  The duties and responsibilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth in the Contract Documents.   

SC-9.03 Project Representative 

SC-9.03 Delete Paragraph 9.03.A  in its entirety and insert the following in its place: 

A. The Director shall appoint a Resident Project Representative ("RPR"), assistants, and 
other field staff as necessary to assist Director in observing progress and quality of the 
Work.   

B. Through such observations of Contractor's work in progress and field checks of 
materials and equipment by the RPR and assistants, the Director shall endeavor to 
provide protection for Owner against defects and deficiencies in the Work. However, 
Director shall not, during such visits or as a result of such observations of  Contractor's 
work in progress, supervise, direct, or have control over  Contractor's work nor shall 
Engineer have authority over or responsibility for the means, methods, techniques, 
sequences, or procedures selected or used by  Contractor, for security or  safety at the 
Site, for safety precautions and programs incident to  Contractor's work in progress, for 
any failure of Contractor to comply with Laws and Regulations applicable to  
Contractor's performing and furnishing the Work, or responsibility for Contractor's 
failure to furnish and perform the Work in accordance with the Contract Documents. 

C.  The duties and responsibilities of the RPR are described as follows: 

1. General.  RPR is Director’s agent at the Site, will act as directed by and under the 
supervision of the Director, and will confer with the Director regarding RPR's 
actions.  

a. RPR's dealings in matters pertaining to a Contractor's work in progress shall 
in general be with Director/Engineer and Contractor,  

b. RPR's dealings with subcontractors shall only be through or with the full 
knowledge and approval of Contractor.  
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2. Schedules. Review the progress schedule, schedule of Shop Drawing and 
Sample submittals, and schedule of values prepared by a Contractor and consult 
with the Director concerning acceptability. 

3. Conferences and Meetings. Attend meetings with Contractor, such as 
preconstruction conferences, progress meetings, job conferences and other 
project-related meetings, and prepare and circulate copies of minutes thereof. 

4. Liaison 

a. Serve as the Director’s liaison with Contractor, working principally through 
Contractor's superintendent, and assist in providing information regarding 
the intent of the Contract Documents. 

b. Assist the Director in serving as Owner's liaison with Contractor when 
Contractor's operations affect Owner's on-Site operations. 

c. Assist in obtaining from Owner additional details or information, when 
required for proper execution of the Work. 

5. Interpretation of Contract Documents. Report to the Director when clarifications 
and interpretations of the Contract Documents are needed and transmit to 
Contractor clarifications and interpretations as issued by the Director or Design 
Engineer. 

6. Shop Drawings and Samples 

a. Record date of receipt of Samples and approved Shop Drawings. 

b. Receive Samples which are furnished at the Specific Project Site by 
Contractor, and notify the Director and/or Design Engineer of availability of 
Samples for examination. 

c. Advise the Director, Design Engineer and Contractor of the commencement 
of any portion of the Work requiring a Shop Drawing or Sample submittal for 
which RPR believes that the submittal has not been approved by Engineer. 

7. Modifications. Consider and evaluate Contractor's suggestions for modifications in 
Drawings or Specifications and report such suggestions, together with RPR's 
recommendations, to the Director and Design Engineer. Transmit to Contractor in 
writing decisions as issued by Director/Engineer and/or Design Engineer. 

8. Review of Work and Rejection of Defective Work 

a. Conduct on-Site observations of Contractor's work in progress to assist 
Director/Engineer in determining if the Work is in general proceeding in 
accordance with the Contract Documents. 

b. Report to Director/Engineer whenever RPR believes that any part of 
Contractor's work in progress will not produce a completed project that 
conforms generally to the Contract Documents or will imperil  the integrity of 
the design concept of the completed Specific Project as a functioning whole 
as indicated in the Contract Documents, or has been damaged, or does not 
meet the requirements of any inspection, test or approval required to be 
made; and advise the Director of that part of work in progress that RPR 
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believes should be corrected or rejected or should be uncovered for 
observation, or requires special testing, inspection or approval. 

9. Inspections, Tests, and System Start-ups 

a. Consult with the Director and Design Engineer in advance of scheduled 
major inspections, tests, and systems start-ups of important phases of the 
Work. 

b. Verify that tests, equipment, and systems start-ups and operating and 
maintenance training are conducted in the presence of appropriate Owner's 
personnel, and that Contractor maintains adequate records thereof. 

c. Observe, record, and report to the Director and Design Engineer appropriate 
details relative to the test procedures and systems start-ups. 

d. Accompany visiting inspectors representing public or other agencies having 
jurisdiction over a Specific Project, record the results of these inspections, 
and report to the Director. 

10. Records 

a. Maintain orderly files for correspondence, reports of job conferences, 
reproductions of original Contract Documents including all Change Orders, 
Field Orders, Work Change Directives, Addenda, additional Drawings issued 
subsequent to the execution of the Contract, Design Engineer's clarifications 
and interpretations of the Contract Documents, progress reports, Shop 
Drawing and Sample submittals received from and delivered to Contractor, 
and other Specific Project-related documents. 

b. Prepare a daily report or keep a diary or log book, recording Contractor's 
hours on the Site, weather conditions, data relative to questions of Change 
Orders, Field Orders, Work Change Directives, or changed conditions, Site 
visitors, daily activities, decisions, observations in general, and specific 
observations in more detail as in the case of observing test procedures; and 
send copies to specified individuals. 

c. Record names, addresses, fax numbers, e-mail addresses, web site 
locations and telephone numbers of all Contractors, subcontractors, and 
major suppliers of materials and equipment. 

d. Maintain records for use in preparing project documentation. 

e. Upon completion of the Work, furnish original set of all RPR Specific Project 
documentation to the Director and Design Engineer. 

11. Reports 

a. Furnish to the Director and Design Engineer periodic reports as required of 
progress of the Work and of Contractor's compliance with the progress 
schedule and schedule of Shop Drawing and Sample submittals. 

b. Draft and recommend to Engineer proposed Change Orders, Work Change 
Directives, and Field Orders. Obtain backup material from Contractor. 
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c. Furnish to the Director, Design Engineer and Owner copies of all inspection, 
test, and system startup reports. 

d. Immediately notify the Director of the occurrence of any Site accidents, 
emergencies, acts of God endangering the Work, damage to property by fire 
or other causes, or the discovery of any Constituent of Concern.. 

12. Payment Requests 

a. Review Applications for Payment with Contractor for compliance with the 
established procedure for their submission and forward with 
recommendations to Engineer, noting particularly the relationship of the 
payment requested to the schedule of values, Work completed, and 
materials and equipment delivered at the Site but not incorporated in the 
Work. 

13. Certificates, Operation and Maintenance Manuals   

a. During the course of the Work, verify that materials and equipment 
certificates, operation and maintenance manuals and other data required by 
the Specifications to be assembled and furnished by a Contractor are 
applicable to the items actually installed and in accordance with the Contract 
Documents, and have these documents delivered to the Director and Design 
Engineer for review and forwarding to Owner prior to payment for that part of 
the Work. 

14. Completion 

a. Participate in a Substantial Completion inspection, assist in the 
determination of Substantial Completion and the preparation of lists of items 
to be completed or corrected.  

b. Participate in a final inspection in the company of the Director, Design 
Engineer, Owner, and Contractor and prepare a final list of items to be 
completed and deficiencies to be remedied. 

c. Observe whether all items on the final list have been completed or corrected 
and make recommendations to the Director concerning acceptance and 
issuance of the Notice of Acceptability of the Work. 

D. D. Resident Project Representative shall not: 

1. Authorize any deviation from the Contract Documents or substitution of materials 
or equipment (including "or-equal" items). 

2. Undertake any of the responsibilities of a Contractor, subcontractors, suppliers, or 
a Contractor's superintendent. 

3. Advise on, issue directions relative to, or assume control over any aspect of the 
means, methods, techniques, sequences or procedures of the Contractor’s work 
unless such advice or directions are specifically required by the Contract 
Documents and compliance with owner standards. 
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4. Advise on, issue directions regarding, or assume control over safety practices, 
precautions and programs in connection with the activities or operations of Owner 
or Contractor. 

5. Accept Shop Drawing or Sample submittals from anyone other than Contractor. 

SC-11.03 Unit Price Work 

SC-11.03.D Delete Paragraph 11.03.D in its entirety and insert the following in its place: 

D. The unit price of an item of Unit Price Work shall be subject to reevaluation and 
adjustment under the following conditions: 

1. if actual quantity of a Major Contract Item of Unit Price Work differs by more than 
15 percent from the estimated quantity indicated in the Agreement; or a Minor 
Contract Item quantity of Unit Price work overruns the estimated quantity in the 
agreement by more than 100 percent and 

2. if there is no corresponding adjustment with respect to any other item of Work; 
and 

3. if Contractor believes that Contractor has incurred additional expense as a result 
thereof or if Owner believes that the quantity variation entitles Owner to an 
adjustment in the unit price, either Owner or Contractor may make a Claim for an 
adjustment in the Contract Price in accordance with Article 10 if the parties are 
unable to agree as to the effect of any such variations in the quantity of Unit Price 
Work performed. No adjustment will be made for underruns of contingency items. 
  

E. Major Contract Items for this project are as follows are identified on forms 00 41 43 Bid 
Form and 00 54 22 Unit Price Schedule. 

F. Contingency Items for this project are as follows are identified on forms 00 41 43 Bid 
Form and 00 54 22 Unit Price Schedule.  

SC-12.01 Change of Contract Price 

SC-14.02 Progress Payments 

SC-14.02.A.1 Amend the first sentence to read as follows: 

On the 25th day of each month, Contractor shall submit to Engineer for review an Application for 
Payment filled out and signed by Contractor covering the Work completed as of the date of the 
Application and accompanied by such supporting documentation as is required by the Contract 
Documents. 

SC-14.02.B.1 Replace paragraphs 14.02.B.1 and B.2 in their entirety with the following: 

1. Engineer will, within 15 days after receipt of each Application for Payment, either indicate in 
writing a recommendation of payment and present the Application to the City of Rocky Mount 
Finance Director or return the Application to Contractor indicating in writing Engineer’s reasons 
for refusing to recommend payment. In the latter case, Contractor may make the necessary 
corrections and resubmit the Application. 
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2. Engineer’s recommendation of any payment requested in an Application for Payment will 
constitute a representation by Engineer to the Director of Finance, based on Engineer’s 
observations on the Site of the executed Work as an experienced and qualified design 
professional and on Engineer’s review of the Application for Payment and the accompanying data 
and schedules, that to the best of Engineer’s knowledge, information and belief: 

SC-14.02.C.1 Delete Paragraphs 14.02.C.1  in its entirety and insert the following in its place: 

1. Ten days after presentation of the Application for Payment to the Director of Finance with 
Engineer’s recommendation, the amount recommended will (subject to the provisions of 
Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor. 

SC-14.04 Substantial Completion 

SC-14.02.A.1 Add a new paragraphs immediately after Paragraph 14.04.E:  

F. The following items and certifications must be completed before a certificate of 
substantial completion will be issued. 

1. Copies of any required record drawings and certifications for public utilities and 
stormwater management devices. 

SC-14.07 Final Payment 

SC-14.07.A.2 Revise  paragraph 14.07.A.2.a as follows:  

a. all documentation called for in the Contract Documents, including but not 
limited to the evidence of insurance required by Paragraph 5.04.B.7.  
Documents to be provided include but may not be limited to: 

1) Product warrantees and owners manuals. 

SC-16 Dispute Resolution 

SC-16.01 Delete Paragraph 16.01 in its entirety and insert the following in its place: 

SC-16.01 Meet to Confer and Negotiate 

A. Engineer’s action under Paragraph 10.05.C or a denial pursuant to 
Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after receipt 
of written notice of Engineer’s action or decision unless, within that time period, Owner 
or Contractor gives to the other party written notice of intent to submit the Claim to a 
process of bilateral negotiations as set forth below. 

B. Within 30 days of the delivery of such notice, the Director of Engineering and 
Contractor shall meet and confer regarding the Claim. A good-faith effort to negotiate 
resolution shall be made by both parties. 

C. If the negotiations contemplated by Paragraph SC-16.01.B are unsuccessful, 
management representatives of Owner and Contractor at least one tier above the 
individuals who met under SC-16.01.B shall meet, confer, and negotiate within 30 days 
of the closure of the unsuccessful negotiations. 

D. If the Claim is not resolved by negotiation, Engineer’s action under Paragraph 10.05.C 
or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and 
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binding 30 days after termination of the negotiations unless, within that time period, 
Owner or Contractor: 

1. gives to the other party written notice of intent to submit the Claim to mediation, or 

2. agrees with the other party to submit the Claim to another dispute resolution 
process. 

SC-16.02 Add the following new paragraph immediately after Paragraph 16.01. 

SC-16.02 Mediation 

A. After negotiation, either Owner or Contractor may request mediation of any Claim 
submitted to Engineer for a decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be governed by the Construction 
Industry Mediation Rules of the American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for mediation shall be submitted in 
writing to the American Arbitration Association and the other party to the Contract. 
Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The 
process shall be concluded within 60 days of filing of the request. The date of 
termination of the mediation shall be determined by application of the mediation rules 
referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C 
or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and 
binding 30 days after termination of the mediation unless, within that time period, 
Owner or Contractor: 

1. gives to the other party written notice of intent to submit the Claim to a court of 
competent jurisdiction, or 

2. agrees with the other party to submit the Claim to another dispute resolution 
process. 

D. Notwithstanding any applicable statute of limitations, a party giving notice under 
Paragraph SC-16.01.C.1 shall commence an action on the Claim within one year of 
giving such notice. Failure to do so shall result in the Claim being time-barred and 
Engineer’s action or denial shall become final and binding.  
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